# CITY OF DE PERE

# **PROJECT 18-13**

# CRACKFILLING AND SEAL COATING

BID DATE: March 1, 2018 @ 1:00 PM

Bid documents, including plans and specifications, are available for download at <a href="www.QuestCDN.com">www.QuestCDN.com</a>. The QuestCDN website can also be accessed through the City website at <a href="www.de-pere.org">www.de-pere.org</a>. On the homepage, click on the City Departments tab at the top, then click on Public Works, then Engineering, then Construction Projects, then 2018 Construction Projects. Download cost is \$10 for each contract. Bidding documents may be viewed on the QuestCDN website or at the Municipal Service Center.

Bid Tabs must be verified by staff prior to posting and will be available for viewing on the website within 7 days following the bid opening. Award information will be pending until approved by the Common Council.

# **SECTION 00 01 10**

# **TABLE OF CONTENTS**

# INTRODUCTORY INFORMATION

Section	<u>Title</u>
00 00 01	PROJECT MANUAL COVER
00 01 10	TABLE OF CONTENTS

# PROJECT BID DOCUMENTS

Section	Title
00 11 13	ADVERTISEMENT TO BID
00 21 13	INSTRUCTIONS TO BIDDERS
00 41 13	BID FORM
00 41 43	BID SCHEDULE
00 43 13	BID BOND
00 43 33	PROPOSED PRODUCTS FORM
00 43 36	TABULATION OF SUBCONTRACTOR

# CONTRACTING REQUIREMENTS

Section	Title
00 51 00	NOTICE OF AWARD
00 52 13	CONTRACT
00 55 00	NOTICE TO PROCEED
00 61 13	PAYMENT BOND
00 61 16	PERFORMANCE BOND
00 62 76	APPLICATION FOR PAYMENT
00 65 16	CERTIFICATE OF SUBSTANTIAL COMPLETION

2/8/2018 00 01 10-1 Table of Contents

DIVISION 1	GENERAL REQUIREMENTS	
Section	<u>Title</u>	
01 10 00	SUMMARY OF WORK	
01 22 05	MEASUREMENT AND PAYMENT SPECIAL	
	CONSTRUCTION	
01 29 00	PAYMENT PROCEDURES	
01 33 00	SUBMITTALS	

# SUPPLEMENTAL SPECIAL PROVISIONS

32 12 36.16 SEAL COATING

# **EXHIBITS**

TABLE OF CONTENTS	1 SHEET
2018 CRACKFILLING LOCATIONS	2 SHEETS
PROJECT LOCATION MAP	3 SHEETS

# CITY OF DE PERE 2018 STANDARD SPECIFICATIONS

# CONTRACTING REQUIREMENTS

Section	<u>Title</u>
00 70 00	GENERAL CONDITIONS
	(See City of De Pere 2018 Standard Specifications)
DIVISION 31 –	EARTHWORK
	(See City of De Pere 2018 Standard Specifications)
DIVISION 32 –	EXTERIOR IMPROVEMENTS
	(See City of De Pere 2018 Standard Specifications)
DIVISION 33 –	UTILITIES
	(See City of De Pere 2018 Standard Specifications)

2/8/2018 00 01 10-2 Table of Contents

# **SECTION 00 11 13**

# FEBRUARY 8, 2018 – FEBRUARY 15, 2018

### CITY OF DE PERE

### ADVERTISEMENT TO BID

### **PROJECT 18-13**

# CRACKFILLING AND SEAL COATING

Sealed proposals will be received by the Board of Public Works of the City of De Pere at the Municipal Service Center, 925 South Sixth Street, De Pere, Wisconsin 54115, until 1:00 PM. Thursday, March 1, 2018, at which time they will be publicly opened and read aloud.

Project 18-13 for which proposals are being sought includes the following approximate quantities:

90,000 LBS – Asphalt Crackfilling 19,400 SF – Seal Coating 1,050 LF – Pavement Marking Parking Stall

Complete digital project bidding documents are available for viewing and or downloading at <a href="https://www.QuestCDN.com">www.QuestCDN.com</a> or may be examined at the office of the Director of Public Works. Digital plan documents may be downloaded for \$10 by inputting Quest Project #5549841 on Quest's Project Search page. The QuestCDN website can also be accessed through the City website at <a href="https://www.de-pere.org">www.de-pere.org</a>. On the homepage, click on the City Departments tab at the top, then click on Public Works, then Engineering, then Construction Projects, then 2018 Construction Projects.

Each proposal shall be accompanied by a certified check or bid bond in an amount equal to five percent (5%) of the bid, payable to the City of De Pere, as a guarantee that if the bid is accepted, the bidder will execute a contract and furnish a contract bond as set forth in the General Conditions of the City of De Pere. In case the bidder fails to file such contract and bond, the amount of the check or bid bond shall be forfeited to the City of De Pere as liquidated damages.

The letting of the contract is subject to the provisions of the following Wisconsin Statutes:

Section 62.15 regarding Public Works.

Section 66.0901(3) regarding Prequalification of Contractor.

Each bidder shall pre-qualify by submitting proof of responsibility on forms furnished by the Director of Public Works. Such forms shall be filed with the Director of Public Works no later than 4:00 P.M., Monday, February 26, 2018. Prospective bidders who have previously submitted such forms subsequent to January 1, 2018 will not be required to separately submit such form for this

2/8/2018 00 11 13-1 Advertisement To Bid

project.

The City of De Pere reserves the right to reject any or all bids, to waive any informalities in bidding and to accept any proposal which the Common Council deems most favorable to the interest of the City of De Pere.

Dated this 8<sup>th</sup> Day of February, 2018.

Board of Public Works City of De Pere Eric Rakers, P.E. City Engineer

Project 18-13

2/8/2018 00 11 13-2 Advertisement To Bid

# SECTION 00 21 13 INSTRUCTIONS TO BIDDERS

### ARTICLE 1 – DEFINED TERMS

1.1 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions. Additional terms used in these Instructions to Bidders have the meanings indicated below:

None

### ARTICLE 2 – COPIES OF BIDDING DOCUMENTS

- 2.1 Complete sets of the Bidding documents in the number and for the deposit sum, if any, stated in the Advertisement or Invitation to Bid may be obtained as stated in the Advertisement for bids.
- 2.2 Complete sets of Bidding Documents shall be used in preparing Bids; Owner does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.
- 2.3 Owner, in providing the Bidding Documents on the terms stated in the Advertisement for Bids, does so only for the purpose of obtaining Bids for the Work and does not confer a license or grant for any other use.

# ARTICLE 3 – QUALIFICATIONS OF BIDDERS

3.1 In accordance with Section 66.0901(3), each bidder shall pre-qualify by submitting proof of responsibility on forms furnished by the Director of Public Works. Such forms shall be filed with the Director of Public Works as stated in the advertisement for Bids. Prospective bidders who have previously submitted such forms after January 1<sup>st</sup> of this year will not be required to separately submit such form for this project.

# ARTICLE 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA AND SITE

- 4.1 Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with Underground Facilities, and possible changes in the Bidding Documents due to differing or unanticipated conditions appear in the General Conditions.
- 4.2 Underground Facilities
  - A. Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or contiguous to the Site is based upon information and data furnished to Owner and Engineer by owners of such Underground Facilities, including Owner, or others.

2/8/2018 00 21 13-1 Instructions to Bidders

- 4.3 Subsurface and Physical Conditions
  - A. The technical data includes:
    - 1. Those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site; and
    - 2. Those drawings know to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except underground Facilities).
    - 3. No reports of explorations or tests of subsurface conditions at or contiguous to the Site, or drawings of physical conditions relating to existing surface or subsurface structures at the Site, are known to Owner.
  - B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings are not Contract Documents. Contractor may not rely upon or make any claim against Owner, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors with respect to:
    - 1. the completeness of such reports and drawings for Contractor's purposes, including but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions and programs incident thereto; or
    - 2. Other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
    - 3. Any Contractor interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations, opinions, or information.
- 4.4 On request, Owner will provide Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion of such explorations, investigations, tests, and studies. Bidder shall comply with all applicable Laws and Regulations relative to excavation and utility locates.
- 4.5 Reference is made to Section 01 10 00: Summary of Work, for work that will be completed and for the identification of the general nature of other work that is to be performed at the Site by Owner or others (such as utilities and other prime contractors) that relates to the Work contemplated by these Bidding Documents. On request, Owner will provide to each Bidder for examination access to or copies of Contract Documents (other portions thereof related to price) for such other work.
- 4.6 It is the responsibility of each Bidder before submitted a Bid to:
  - A. Examine and carefully study the Bidding Documents, the other related data identified in the Bidding Documents, and any Addenda;
  - B. Visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work;

2/8/2018 00 21 13-2 Instructions to Bidders

- C. Become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work;
- D. Obtain and carefully study (or accept consequences of not doing so) all examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder, including applying any specific means, methods, techniques, sequences, and procedures of construction expressly required by the Bidding Documents, and safety precautions and programs incident thereto;
- E. Agree at the time of submitting its Bid that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of its Bid for performance of the Work at the price(s) bid and within the times and in accordance with the other terms and conditions of the Bidding Documents;
- F. Become aware of the general nature of the work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents;
- G. Correlate the information known to Bidder, information and observations obtained from visits to the Site, reports and drawing identified in the Bidding Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Bidding Documents;
- H. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies, that bidder discovers in the Bidding Documents and confirm that the written resolution thereof by Engineer is acceptable to Bidder; and
- I. Determine that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work.
- 4.7 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article 4, that without exception the Bid is premised upon performing and furnishing the Work required by the Bidding Documents and applying any specific means, methods, techniques, sequences, and, procedures of construction that may be shown or indicated or expressly required by the Bidding Documents, that Bidder has given Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has discovered in the Bidding Documents and the written resolutions thereof by Engineer are acceptable to Bidder, and that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performing and furnishing the Work.

2/8/2018 00 21 13-3 Instructions to Bidders

### ARTICLE 5 – SITE AND OTHER AREAS

5.1 The Site is identified in the Bidding Documents. Easements for permanent structures or permanent changes in existing facilities are to be obtained and paid for by Owner unless otherwise provided in the Bidding Documents. All additional lands and access thereto required for temporary construction facilities, construction equipment, or storage of materials and equipment to be incorporated in the Work are to be obtained and paid for by Contractor.

# ARTICLE 6 – INTERPRETATIONS AND ADDENDA

- 6.1 All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response to such questions will be issued by Addenda mailed or delivered to all parties recorded by Engineer as having received the Bidding Documents. Questions received less than ten days prior to the date for opening of Bids may not be answered. Only questions answered by Addenda will be binding. Oral and other interpretations or clarifications will be without legal effect.
- 6.2 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable by Owner and Engineer.

# ARTICLE 7 – BID SECURITY

- 7.1 A Bid shall be accompanied by Bid security made payable to Owner in an amount of 5 percent of Bidder's maximum Bid price and in the form of a certified check or bank money order or Bid bond (on the form attached) issued by a surety meeting the requirements of the General Conditions. Submittal of a Bid Bond on a form other than the Bid Bond form included in the Bidding Documents may be cause for rejection of Bid.
- 7.2 The Bid security of the Successful Bidder will be retained until such Bidder has executed the Contract documents, furnished the required contract security and met the other conditions of the Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to execute and deliver the Contract Documents and furnish the required contract security within 15 days after the Notice of Award, Owner may annul the Notice of Award and the Bid security of that Bidder will be forfeited. The Bid security of other Bidders whom Owner believes to have a reasonable chance of receiving the award may be retained by Owner per the General Conditions.
- 7.3 Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving the award will be returned within seven days after the Bid opening.

2/8/2018 00 21 13-4 Instructions to Bidders

### ARTICLE 8 – CONTRACT TIMES

8.1 The number of days within which, or the dates by which, Milestones are to be achieved and the Work is to be substantially completed and ready for final payment are set forth in the Bid Form and Summary of Work.

# ARTICLE 9 - LIQUIDATED DAMAGES

9.1 Provisions for liquidated damages are set forth in the General Conditions.

# ARTICLE 10 – SUBSTITUTE AND "OR-EQUAL" ITEMS

10.1 The Contract, if awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents without consideration of possible substitute or "orequal" items. Whenever it is specified or described in the Bidding Documents that a substitute or "or-equal" item of material or equipment may be furnished or used by Contractor if acceptable to Engineer, application for such acceptance will not be considered by Engineer until after the Effective Date of the Bid Form and Summary of Work.

# ARTICLE 11 – SUBCONTRACTORS, SUPPLIERS, AND OTHERS

- 11.1 The Bidder shall submit with the Bid to Owner a list of all such Subcontractors, Suppliers, individuals, or entities proposed for those portions of the Work for which such identification is required. Such list shall be accompanied by an experience statement with pertinent information regarding similar projects and other evidence of qualification for each such Subcontractor, Supplier, individual, or entity, Owner may, before the Notice of Award is given, request apparent Successful Bidder to submit a substitute, in which case apparent Successful Bidder shall submit an acceptable substitute, Bidder's Bid price will be increased (or decreased) by the difference in cost occasioned by such substitution, and Owner may consider such price adjustment in evaluating Bids and making the Contract award.
- 11.2 If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to the next lowest Bidder that proposed to use acceptable Subcontractors, Suppliers, individuals, or entities. Declining to make requested substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so listed and against which Owner makes no written objection prior to the giving of the Notice of Award will be deemed acceptable to Owner subject to revocation of such acceptance after the Effective Date of the Agreement.
- 11.3 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity against whom Contractor has reasonable objection.

2/8/2018 00 21 13-5 Instructions to Bidders

### ARTICLE 12 – PREPARATION OF BID

- 12.1 The Bid form is included with the Bidding documents.
- All blanks on the Bid Form shall be completed by printing in ink or by typewrite and the Bid signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be indicated for each alternative, and unit price item listed therein, or the words "No Bid," "No Change," or "Not Applicable" entered.
- 12.3 A Bid by a corporation shall be executed in the corporate name by the president or a vicepresident or other corporate office accompanied by evidence of authority to sign. The corporate seal shall be affixed and attested by the secretary or an assistant secretary. The corporate address and state of incorporations shall be shown below the seal.
- 12.4 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must appear under the signature), accompanied by evidence of authority to sign. The official address of the partnership shall be shown below the signature.
- 12.5 A Bid by a limited liability company shall be executed in the name of the firm by a member and accompanied by evidence of authority to sign. The state of formation of the firm and the official address of the firm shall be shown below the signature.
- 12.6 A Bid by an individual shall show the Bidder's name and official address.
- 12.7 A Bid by a joint venture shall be executed by each joint venture in the manner indicated on the Bid Form. The official address of the joint venture shall be shown below the signature.
- 12.8 All names shall be typed or printed in ink below the signatures.
- 12.9 The Bid shall contain an acknowledgement of receipt of all Addenda, the numbers of which shall be filled in on the Bid Form.
- 12.10 The address and telephone number for communications regarding the Bid shall be shown.
- 12.11 The Bid shall contain evidence of Bidder's authority and qualification to do business in the state where the Project is located or covenant to obtain such qualification prior to award of the Contract. Bidder's state contractor license number, if any, shall also be shown on the Bid Form.

2/8/2018 00 21 13-6 Instructions to Bidders

# ARTICLE 13 – BASIS OF BID; COMPARISON OF BIDS

# 13.1 Unit Price

- A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule.
- B. The total of all estimated prices will be the sum of the products of the estimated quantity of each item and the corresponding unit price. The final quantities and Contract Price will be determined in accord with the General Conditions.
- C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum. Discrepancies between words and figures will be resolved in favor of the words.

# ARTICLE 14 – SUBMITTAL OF BID

- 14.1 A Bid shall be submitted no later than date and time prescribed and at place indicated in Advertisement for Bids and shall be enclosed in a plainly marked package with the Project title (and, if applicable, designated portion of the Project for which the Bid is submitted), name and address of Bidder, and shall be accompanied by the Bid security and other required documents. If a Bid is sent by mail or other delivery system, sealed envelope containing the Bid shall be enclosed in a separate package plainly marked on outside with the notation "BID ENCLOSED." A mailed Bid shall be addressed to City of De Pere, Municipal Service Center, 925 S. Sixth Street, De Pere, WI 54115. Electronically transmitted Bids will not be accepted.
- 14.2 See Bid Form for a list of documents typically required to be submitted with the Bid.

# ARTICLE 15 - MODIFICATION AND WITHDRAWAL OF BID

- 15.1 A Bid may be modified or withdrawn by an appropriate document duly executed in the manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time for the opening of Bids.
- 15.2 If within 24 hours after Bids are opened, any Bidder files a duly signed written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, and the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be disqualified from further bidding on the Work.

2/8/2018 00 21 13-7 Instructions to Bidders

### ARTICLE 16 - OPENING BIDS

16.1 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base bids and major alternates, if any, will be made available to Bidders after the opening of Bids.

# ARTICLE 17 – BIDS REMAIN SUBJECT TO ACCEPTANCE

17.1 All bids will remain subject to acceptance for the period of time stated in the General Conditions, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

### ARTICLE 18 – EVALUATION OF BIDS AND AWARD OF CONTRACT

- 18.1 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to not be responsible. Owner may also reject the Bid of any Bidder if Owner believes that it would not be in the best interest of the Project to make an award to that Bidder. Owner also reserves the right to waive all informalities not involving price, time, or changes in the Work and to negotiate contract terms with the Successful Bidder.
- 18.2 More than one Bid for the same Work from an individual or entity under the same or different names will not be considered. Reasonable grounds for believing that any Bidder has an interest in more than one Bid for the Work may be cause for disqualification of that Bidder and the rejection of all Bids in which that Bidder has an interest.
- 18.3 In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or prior to the Notice of Award.
- 18.4 In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the qualifications and experience of Subcontractors, Supplier, and other individuals or entities proposed for those portions of the Work for which the identify of Subcontractors, Suppliers, and other individuals or entities must be submitted as provided in the Supplementary Conditions.
- 18.5 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or entities to perform the Work in accordance with the Contract Documents.
- 18.6 Bidder agrees to waive any claim it has or may have against the Owner and the respective employees arising out of or in connection with the administration, evaluation or recommendation of any Bid.

2/8/2018 00 21 13-8 Instructions to Bidders

18.7 If the Contract is to be awarded, Owner will award the Contract to the lowest responsible responsive Bidder whose Bid is in the best interests of the Project.

# ARTICLE 19 – CONTRACT SECURITY AND INSURANCE

19.1 The General Conditions set forth Owner's requirements as to performance and payment bonds and insurance. When the Successful Bidder delivers the executed Agreement to Owner, it shall be accompanied by such bonds and a certificate of insurance.

# ARTICLE 20 - SIGNING OF AGREEMENT

20.1 When Owner gives a Notice of Award to the Successful Bidder, it shall be accompanied by the required number of unsigned counterparts of the Agreement with the other Contract Documents which are identified in the Agreement as attached thereto. Within 15 days thereafter, Successful Bidder shall sign and deliver the required number of counterparts of the Agreement and attached documents to Owner. Within ten days thereafter, Owner shall deliver one fully signed counterpart to Successful Bidder with a complete set of Drawings with appropriate identification.

**END OF SECTION** 

2/8/2018 00 21 13-9 Instructions to Bidders

Addendum No.

Addendum Date

# **SECTION 00 41 13**

# CITY OF DE PERE

# **BID FORM**

# **PROJECT 18-13**

This bid, submitted by the undersigned Bidder to the City of De Pere, in accordance with the Advertisement or Invitation to Bid, which will be received until 1:00 PM. Thursday, March 1, 2018 is to furnish and deliver all materials, and to perform and do all work on the project designated, by July 6, 2018.

Bidder has examined and carefully prepared the bid from the plans and specifications and has checked the same in detail before submitting said proposal or bid; and that said bidder or bidder's agents, officer or employees have not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal or bid.

Bidder has examined and carefully studied the Bidding Documents, other related data identified in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged:

BASIS	OF BID:
	Bidder will complete the Work in accordance with the Contract documents for th following prices (s):
	As stated in the attached Unit Price Bid Schedule.
	Unit Prices have been computed in accordance with the General Conditions.
	Bidder acknowledges that estimated quantities are not guaranteed, and are solely for th purpose of comparison of Bids, and final payment for all Unit Price Bid items will b based on actual quantities, determined as provided in the Contract Documents.

2/8/2018 00 41 13-1 Bid Form

TOTAL BID PRICE: \$\_\_\_\_\_

By: \_\_\_\_\_

# **City of De Pere**

	NTS TO THIS BID llowing documents are submitted with and m Required Bid Security	ade a condition of this Bid:
В.	Unit Price Bid Schedule	(Section 00 41 43)
C.	Proposed Products Form	(Section 00 43 33)
B.	Tabulation of Subcontractors	(Section 00 43 36)
BID SUBMIT	TAL	
This Bid is sul	bmitted by	of,
The Bidder, be	eing duly sworn, does dispose that they are ar	authorized representative of
Bidder, if Bidd	der is:	
An Individual		
Name (typed o	or printed):	
By:		
, <u> </u>	(Individual's signature)	
Doing busines	es as:	
A Partnership		
Partnership Na	ame:	
By:		
•	(Signature of general partner – attach eviden	ice of authority to sign)
Name (typed o	or printed):	
A Corporation	<u>1</u>	
Corporation N	Jame:	·
State of Incorp	ooration:	

2/8/2018 00 41 13-2 Bid Form

(Signature – attach evidence of authority to sign)

Type (General Business, Professional, Service, Limited Liability):

# **City of De Pere**

Name (typed or printed):	
Title:	
Title:(CORPORAT	E SEAL)
Attest	
Date of Qualification to do business in Wisconsin is	S/
Joint Venture	
Name of Joint Venture:	
First Joint Venturer Name:	(SEAL)
By:(Signature of first joint venture partn	ner – attach evidence of authority to sign)
Name (typed or printed):	
Title:	
Second Joint Venturer Name:	(SEAL)
By:(Signature of second joint venture pa	artner – attach evidence of authority to sign)
Name (typed or printed):	
Title:	
(Each joint venture must sign. Manner of sign corporation that is a party to joint venture should be	gning for each individual, partnership, and in manner indicated above.)
Bidder's Business Address	·
Phone No.	Fax No.
E-mail	
SUBMITTED on	_, 20
State Contractor License No	(if applicable).

# **SECTION 00 41 43**

# CITY OF DE PERE PROJECT 18-13 BID SCHEDULE – UNIT PRICE

	UNIT	QUANTITY	UNIT PRICE	AMOUNT BID
Crackfilling (HI-SPEC				
Crafco or Approved equal)	LB	90,000	\$	\$
Seal Coating	SF	19,400	\$	\$
Pavement Marking Paint				
4-Inch White Parking Stalls	LF	1,050	\$	\$
Pavement Marking Symbols				
White Accessible Stall				
Symbol	EA	3	\$	\$
		TOTAL A	MOUNTE DID	
		TOTAL A	MOUNT BID:	8
	Seal Coating  Pavement Marking Paint 4-Inch White Parking Stalls  Pavement Marking Symbols White Accessible Stall	Crafco or Approved equal)  Seal Coating  Pavement Marking Paint 4-Inch White Parking Stalls  Pavement Marking Symbols White Accessible Stall	Crafco or Approved equal)  Seal Coating  Pavement Marking Paint 4-Inch White Parking Stalls  Pavement Marking Symbols  White Accessible Stall  Symbol  EA  3	Crafco or Approved equal)  Seal Coating  SF  19,400  Pavement Marking Paint 4-Inch White Parking Stalls  Pavement Marking Symbols White Accessible Stall

# **SECTION 00 43 13**

# **CITY OF DE PERE**

# **BID BOND**

KNOW ALL	MEN BY THESE PRESEN	ITS: That		,
as Principal, l	hereinafter called Principal,	and		,
•	ereinafter called Surety, ar orporation of the State of	<del>_</del>	•	
			dollars (\$	)
	ment whereof Principal as, successors and assigns, jo	and Surety bind themse	elves, their heirs, exe	cutors,
equipment andrawings and proposal is by	Principal has made a proportion of incidentals necessary to a specifications prepared by reference made a part hereographics. THE CONDITION	complete the work of Propy the Director of Public of, and is hereinafter reference.	ject 18-13 in accordance Works of said City, red to as the BID.	ce with which
be awarded t	he contract for said project, then this obligation shall be	and Principal shall enter	into a contract in acco	rdance
1.	The liability of Surety shall	ll in no event exceed the p	enalty of this bond.	
2.	Any suits at law or proceed to recover any claim here date of this instrument.	2 2 2		•
Signed and se	ealed this day of _			
In the presence	ce of:			
	700		(05.41)	
WITNE	199	PRINCIPAL	(SEAL)	
WITNE	 ESS	SURETY	(SEAL)	

2/8/2018 00 43 13-1 Bid Bond

# **SECTION 00 43 33**

# PROPOSED PRODUCTS FORM

The following is a list of material, type or model numbers and manufactures used in the preparation of this proposal and to be used on this project:

<u>ITEM</u>	MATERIAL	SUPPLIER
Joint Sealant		
Seal Coating		

# **SECTION 00 43 36**

# TABULATION OF SUBCONTRACTORS

The following information is submitted which gives the name, business address, and portion of work for each subcontractor that will be used in the work if the bidder is awarded the contract, and no subcontractor doing work in excess of one-half of one percent of the total amount of the bid and who is not listed will be used without the written approval of the Engineer. Additional numbered pages outlining this portion of the proposal may be attached to this page.

NAME BUSINESS ADDRESS PORTION OF WORK

# SECTION 00 51 00 NOTICE OF AWARD

(Contractor) (Contractor Name) (Address) (Address)

Project Description: 18-13 CRACKFILLING AND SEAL COATING

The City has considered the proposal submitted by you dated March 1, 2018 for the above-described project in response to its Advertisement for Bids dated February 8, 2018 and February 15, 2018.

You are hereby notified that the Common Council of the City of De Pere has accepted your bid of (Contract Amount \$\_\_\_\_\_.00).

You are required to execute the Contract and furnish the required Performance Bond, Payment Bond and Certificates of Insurance within ten (10) calendar days from the date of this notice to you.

If you fail to execute said Agreement and to furnish said bonds within ten (10) days from the date of this notice, said City will be entitled to consider all your rights arising out of the City's acceptance of your bid as abandoned and as a forfeiture of your Bid Bond. The City will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the City.

Dated thisth day of	<u>2018.</u>			
		DEI	PARTMENT OF PU	BLIC WORKS
	1		c P. Rakers, P.E. y Engineer	
	ACCEPTA	ANCE O	F NOTICE	
Receipt of the above NOTICE	E OF AWARD is he	reby acl	knowledged by:	
	, this	the	day of	, 20
By:				
Title:				

2/8/2018 00 51 00 -1 Notice of Award

# City of De Pere

# SECTION 00 52 13 CONTRACT

This Contract, made and entered into this day \_\_\_\_\_\_ (date to be affixed by City), by and between (Contractor Name), hereinafter called Contractor, and the City of De Pere, a municipal corporation of the State of Wisconsin, hereinafter called City.

WITNESSETH: That, in consideration of the covenants and agreements herein contained, to be performed by the parties hereto, and of the payments hereinafter agreed to be made, it is mutually agreed as follows:

### ARTICLE I - SCOPE OF WORK

The Contractor shall furnish all materials and all equipment and labor necessary, and perform all work shown on the drawings and described in the specifications for the project entitled 18-13 Crackfilling and Seal Coating, all in accordance with the requirements and provisions of the following documents, which are hereby made a part of this Contract:

- (a) Advertisement for Bids, dated February 8, 2018 and February 15, 2018.
- (b) Drawings designated for 18-13 Crackfilling and Seal Coating dated February 8, 2018.
- (c) City of De Pere 2018 Construction Specifications.
- (d) Special Provisions dated February 8, 2018
- (e) Proposal submitted by (Contractor Name) dated Bid Date.
- (f) Addenda No. dated

# ARTICLE II - TIME OF COMPLETION

- (a) The work to be performed under the Contract shall be commenced within ten (10) calendar days after receipt of written notice to proceed. The work shall be completed within thirty-three (33) calendar days or June 4, 2018 through July 6, 2018 after receipt of Notice to Proceed.
- (b) Time is of the essence with respect to the date of completion herein above stated. Failure to complete the work within the number of calendar days stated in this Article, or interim dates included in the work sequence in Section 01 10 00, Summary of Work, including any extensions granted thereto, shall entitle the City to deduct from the monies due the Contractor an amount equal to Update based on 00 70 00 General Conditions (Page 22)(\$) per day for each calendar day of delay in the completion of the work. Such amount shall be considered and treated not as a penalty but as liquidated damages, which the City will sustain, by failure of the Contractor to complete the work within the time stated.

### ARTICLE III - PAYMENT

(a) The Contract Sum. The City shall pay to the Contractor for the performance of the Contract the amounts determined for the total number of each of the following units of work completed at the unit price stated thereafter. The number of units contained in this schedule is approximate only,

2/8/2018 00 52 13-1 Contract

and the final payment shall be made for the actual number of units that are incorporated in or made necessary by the work covered by the Contract.

- (b) Progress Payments. The City shall make payments on account of the Contract as follows:
  - 1. On not later than the third Friday day of every month the Contractor shall present to the City an invoice covering an estimate of the amount and proportionate value of the work done as verified by the City under each item of work that has been completed from the start of the job up to and including the third Friday of the preceding month, and the value of the work so completed determined in accordance with the schedule of unit prices for such items, together with such supporting evidence as may be required. This invoice shall also include an allowance for the cost of such materials and equipment required in the permanent work as have been delivered to the site but not as yet incorporated in the work.
  - 2. On not later than the second week of the following month, the City shall, after deducting previous payments made, pay to the Contractor 95% of the amount of the approved invoice, retaining 5% of the estimate of work done until 50% of the work has been completed. At 50% completion of the work, the previous retainage shall not yet be paid, but further partial payments shall be made in full to the contractor without additional retainage being taken unless the engineer certifies that the work is not proceeding satisfactorily. If the work is not proceeding satisfactorily, additional amounts may be retained. After substantial completion, an amount retained may be paid to the contractor, keeping retained only such amount as is needed for the remaining work.
  - 3. The Contractor shall notify the City in writing when all work under this Contract has been completed. Upon receipt of such notice the City shall, within a reasonable time, make the final inspection and issue a final certificate stating that the work provided for in this Contract has been completed and is accepted under the terms and conditions thereof, and that the entire balance due the Contractor as noted in said final certificate is due and payable. Before issuance of the final certificate the Contractor shall submit evidence satisfactory to the City that payrolls, material bills, and other indebtedness connected with the work under this Contract have been paid.

The City shall make final payment as soon after issuance of the final certificate as practicable.

# ARTICLE IV - CONTRACT DOCUMENTS

- (a) Contents
  - 1. The Contract documents consist of the following:
    - a. This Contract (pages 00 52 13-1 to 0052-13-2, inclusive).
    - b. Payment bond (pages 00 61 13-1 to 00 61 13-2, inclusive).
    - c. Performance bond (page 00 61 16-1).
    - d. General Conditions (pages 00 70 00-1 to 00 70 00-27, inclusive).
    - e. Specifications as listed in the table of contents of the Project Manual.
    - f. Drawings consisting of \_\_\_ sheets with each sheet bearing the following general title: \_\_\_[or] the Drawings listed on attached sheet index.
    - g. Addenda (numbers \_\_\_\_ to \_\_\_\_ inclusive), dated\_\_\_\_\_
    - h. Exhibits to this Agreement (enumerated as follows):
      - 1) Contractor's Bid (pages 00 41 13-1 to 00 41 13-3, inclusive).
      - 2) Bid Schedule Unit Prices (Pages 00 41 43-1).
      - 3) Proposed Products Form (Page 00 43 33-1)

# **City of De Pere**

- 4) Tabulation of Subcontractors (page 00 43 36-1).
- 5) Documentation submitted by Contractor prior to Notice of Award (00 51 00-1)
- i. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
  - 1) Notice to Proceed (Page 00 55 00-1).
  - 2) Change Orders.
- 2. The documents listed in Paragraph (a) Contents, are attached to this Agreement (except as expressly noted otherwise above).
- 3. There are no Contract Documents other than those listed above in this Article IV.

IN WITNESS WHEREOF, the parties hereto have executed this Contract, the day and year first written above.

(WITNESS)		(CONTRACTOR)	(SEAL)
	BY:		
(WITNESS)			
		(TITLE)	
	BY:		
	_	(TITLE)	
	CITY	OF DE PERE (SEAL	ـ)
Approved as to Form By:		(City A	ttorney)
Sufficient funds are available to provide	for the payme		
		(COMPTROLLER)	
BY:	BY:	<u> </u>	
(MAYOR)	(CLERK-TREASURER)		

2/8/2018 00 52 13-3 Contract

# SECTION 00 55 00 NOTICE TO PROCEED

Date:		
(CONTRACTOR NAME) (ADDRESS) (ADDRESS)		
PROJECT: 18-13 Crackfilling and Seal C	Coating	
You are hereby notified to commence work a, within ten (10) days completed within (NUMBER IN (DATE)	s of this Notice. All work under this on WORDS) (#) consecutive days fr	
Depart	ment of Public Works	
•	Eric P. Rakers, P.E. City Engineer	
ACCEPTA	ANCE OF NOTICE	
Receipt of the above NOTICE TO PROCEE		
Company Name	this day of, 2	20
Signature	_	
BY:Printed Name	-	
TITLE:	-	
2/0/2010	<b>7</b> 00 1	NT

2/8/2018 00 55 00-1 Notice to Proceed

### **SECTION 00 61 13**

### CITY OF DE PERE

# **PAYMENT BOND**

KNOW ALL MEN BY THESE PRESENTS: That (CONTRACTOR NAME),	as Principal,
hereinafter called Contractor, and	
, as Surety, hereinafter called Surety, ar	e held and firmly bound
unto the City of De Pere, a municipal corporation of the State of Wisconsin, as C	
the owner, for the use and benefit of claimants as herein below defined in the am	ount
(CONTRACT AMT. SPELLED OUT) (\$)	for the payment whereof
Contractor and Surety bind themselves, their heirs, executors, administrators, such	ccessors and assigns,
jointly and severally, firmly by these presents.	
WHEREAS, Contractor has by written agreement dated	(date to be affixed by
City) entered into a contract with City for Project 18-13, in accordance with dra	wings and specifications
prepared by the Director of Public Works of said City, which contract is by refer	rence made a part hereof,
and is hereinafter referred to as the CONTRACT.	-

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly make payments to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance of the CONTRACT, then this obligation shall be null and void; otherwise it shall remain in full force and effect, subject, however, to the following conditions.

- 1. A claimant is defined as one having a direct contract with Contractor or with a subcontractor of Contractor for labor, material, or both, used or reasonably required for use in the performance of the contract, labor and material being construed to include that part of water, gas, power, lights, heat, oil, gasoline, telephone service, or rental of equipment directly applicable to the contract.
- 2. The above named Contractor and Surety hereby jointly and severally agree with the City that every claimant as herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of such claimant's work or labor was done or performed, or materials were furnished by such claimant may sue on this bond for the use of such claimant in the name of the City, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have execution thereon, provided, however, that the City shall not be liable for the payment of any costs or expenses of any such suit.
- 3. No suit or action shall be commenced hereunder by any claimant:
  - a. Unless claimant shall have given written notice to any two of the following: The Contractor, the City, or the Surety above named, within ninety (90) days after such claimant did or performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were furnished,

2/8/2018 00 61 13-1 Payment Bond

# **City of De Pere**

or for whom the work or labor was done or performed. Such notice shall be served by mailing the same by registered mail, postage prepaid, in an envelope addressed to the Contractor, City, or Surety, at any place where an office is regularly maintained for the transaction of business, or served in any manner in which legal process may be served in the State of Wisconsin, save that such service need not be made by a public officer.

- b. After the expiration of one (1) year following the date on which Contractor ceased work on said CONTRACT.
- c. Other than in a state court of competent jurisdiction in and for the County or other political subdivision of the state in which the project, or any part thereof, is situated, or in the United States District Court for the district in which the project, or any part thereof, is situated, and not elsewhere.
- 4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of mechanics' liens, which may be filed or recorded against said improvement, whether or not claim for the amount of such lien be presented under and against this bond.

SIGNED AND SEALED THIS	, DAY OF
In Presence of:	
(WITNESS)	(CONTRACTOR)
(WITNESS)	(SURETY)

2/8/2018 00 61 13-2 Payment Bond

# **SECTION 00 61 16**

# **CITY OF DE PERE**

# PERFORMANCE BOND

	MEN BY THESE PRESENTS: lled Contractor, and	That (CONTRACTOR'S NAME)	, as Principal,
	nicipal corporation of the State of (AMOUNT WRITTEN	of Wisconsin, as Obligee, hereinaf NOUT) (\$) for the pa	eld and firmly bound unto the City of ter called City, in the amount of yment whereof Contractor and Surety antly and severally, firmly by these
a contract with	th the City for Project 18-13, in acount of said City, which contract is by		ate to be affixed by City), entered into ifications prepared by the Director of d is hereinafter referred to as the
			if the Contractor shall promptly and otherwise it shall remain in full force
		the City to be in default under the curety may promptly remedy the default under the	
1.	Complete the CONTRACT in	accordance with its terms and cor	nditions or
2.	terms and conditions, and upo arrange for a contract between there should be a default or su arranged under this paragraph contract price; but not exceedi liable hereunder, the amount s price" as used in this paragrap	n determination by the City and Son such bidder and City make availated coession of defaults under the control of sufficient funds to pay the cost of lang, including other costs and damnet forth in the first paragraph here.	f completion less the balance of the ages for which the Surety may be of. The term "balance of the contract able by City to Contractor under the
under the CON	NTRACT falls due. No right of a	fore the expiration of two (2) years action shall accrue on this bond to a or the heirs, executors, administra	
SIGNED AND	D SEALED THIS	OAY OF,	20
In the Presence	e of:		
(WITN	NESS)	(CONTRACTOR)	(SEAL)
(WITN	NESS)	(SURETY)	(SEAL)

2/8/2018 00 61 16-1 Performance Bond

# **City of De Pere**

P	ro	ject	#
P	roi	ect	Name:

City of De Pere

# Contractor's Application for Payment No.

	Application Period:			Application Date:	
	Owner: City of De Pere			Contractor:	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
				Contractor's Project No.:	
			, , , , , ,		- Architecture - Arch
APPLICATION F	OR PAYMENT Change Order Summa	an.			
Approved Chang		11 y	1 ORIGINAL CONTRA	ACT PRICE:	
Number	Additions	Deductions	2 Net change by Chan	ge Orders and Written Amendments (+ or -):	\$0.0
***************************************		Doddonono		ACT PRICE (Line 1 plus Line 2):	\$20000 <b>111111111111111111111111111111111</b>
	\$ \$50 PARTIES		4. Total completed and	stored to date Column H on Progress Estimate:	\$0.0
	-10.41	CONTROL DE	5. Retainage (per Agre		\$0.0
					12000
- ST				Column H (95% up to 50% of Contract or 2.5% of	\$0.0
otal	\$0.0	20	100% of Contract )	TO DATE #: 4 · · · · ·	21
Utai	\$0.0	JU]	\$0.00 6. AMOUNT ELIGIBLE	TO DATE (Line 4 minus 5)	\$0.0
JET CHANCE D	V CHANCE OPPERS		7. LESS PREVIOUS PA	AYMENTS (Line 6 from prior Application)	\$0.0
NET CHANGE BY CHANGE ORDERS: \$0.00			\$0.0018. AMOUNT DUE THIS	APPLICATION (Line 6 minus Line 7)	\$0.0
CONTRACTOR	S CERTIFICATION	*	Payment of:	\$	
The undersigned Contractor certifies that:(1) all previous progress			125(2) 111 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1		
he undersigned	Contractor certifies that:(1) all f	Drevious progress	1	(Line 8 or other - attach explanation of other amount)	
ne undersigned avments receive	ed from Owner on account of Wo	previous progress ork done under Contr	ract	(Line 8 or other - attach explanation of other amount)	
payments receive	ed from Owner on account of Wo	ork done under Contr	ract	(Line 8 or other - attach explanation of other amount)	
ayments receive lave been applie	ed from Owner on account of Wo d on account to discharge Contr	ork done under Contr ractor's legitimate	102	(Line 8 or other - attach explanation of other amount)	
payments receive nave been applie obligations incurr	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove	ork done under Contr ractor's legitimate ered by prior Applicate	ons for is recommended by:		(Data)
ayments receive lave been applic bligations incurr ayment; (2) title	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip	ork done under Contr ractor's legitimate ered by prior Applicaio oment incorporated in	ons for is recommended by:	(Line 8 or other - attach explanation of other amount)  (Contractor)	(Date)
payments receiven nave been applie obligations incurr Payment; (2) title Work or otherwis	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip e listed in or covered by this App	ork done under Contr ractor's legitimate ered by prior Applicate oment incorporated in plication for Payment	ons for is recommended by:		(Date)
payments received nave been applied poligations incurred Payment; (2) title Work or otherwist pass to Owner at	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip e listed in or covered by this App time of payment free and clear	ork done under Contractor's legitimate ered by prior Applicate oment incorporated in plication for Payment of all Liens, security	ons for is recommended by: n said will		(Date)
payments receiven nave been applie obligations incurre payment; (2) title Work or otherwis pass to Owner at nterests and enc	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip e listed in or covered by this App time of payment free and clear umbrances (except such as are	ork done under Contractor's legitimate ered by prior Applicate oment incorporated in plication for Payment of all Liens, security covere d by a Bond	ons for is recommended by: n said will Payment of:	(Contractor)	(Date)
payments received payments applied publigations incurred Payment; (2) titled Work or otherwist pass to Owner at anterests and enconceptable to Owner acceptable to Owner	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip e listed in or covered by this App time of payment free and clear umbrances (except such as are oner indemnifying Owner against	ork done under Contractor's legitimate ered by prior Applicate oment incorporated in olication for Payment of all Liens, security covere d by a Bond any such Liens, secu	ons for is recommended by: n said will Payment of:		(Date)
payments received average been applied by bligations incurrown and the control of	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip e listed in or covered by this App time of payment free and clear umbrances (except such as are oner indemnifying Owner against thrances); and (3) all Work cove	ork done under Contractor's legitimate ered by prior Applicate oment incorporated in olication for Payment of all Liens, security covere d by a Bond any such Liens, secured by the Applicaton	ons for is recommended by: n said will Payment of: urity n for	(Contractor)	(Date)
payments received average been applied by bligations incurred ayment; (2) title work or otherwise as to Owner at the rests and enconceptable to Owner est or encurrence.	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip e listed in or covered by this App time of payment free and clear umbrances (except such as are oner indemnifying Owner against	ork done under Contractor's legitimate ered by prior Applicate oment incorporated in olication for Payment of all Liens, security covere d by a Bond any such Liens, secured by the Applicaton	ons for is recommended by: n said will Payment of: urity n for	(Contractor)	(Date)
payments received have been applied to be payment; (2) title work or otherwise pass to Owner all nterests and encacceptable to Ownterest or encumpayment is in acceptable to acceptable	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip e listed in or covered by this App time of payment free and clear umbrances (except such as are oner indemnifying Owner against thrances); and (3) all Work cove	ork done under Contractor's legitimate ared by prior Applicate oment incorporated in plication for Payment of all Liens, security covere d by a Bond any such Liens, secured by the Application unents and is not defended.	ons for is recommended by: n said will Payment of: urity n for	(Contractor)	(Date)
payments received have been applied to be been applied by bigations incurred a payment; (2) titled work or otherwise so Owner at a payment and encerests and encerests and encerests or encurred workerest or encurred by the been acceptable to Ownterest or encurred by the been acceptable to Ownterest or encurred by the been acceptable to Ownterest or encurred by the been applied to the been applied by the	ed from Owner on account of Wo d on account to discharge Contr ed in connection with Work cove of all Work, materials and equip e listed in or covered by this App time of payment free and clear umbrances (except such as are oner indemnifying Owner against thrances); and (3) all Work cove	ork done under Contractor's legitimate ered by prior Applicate oment incorporated in olication for Payment of all Liens, security covere d by a Bond any such Liens, secured by the Applicaton	ons for is recommended by: n said will Payment of: n for ective.	(Contractor)	(Date)

# **SECTION 00 65 16**

# CERTIFICATE OF SUBSTANTIAL COMPLETION

Project:	
Owner:	Owner's Contract No.:
Contractor:	
This [tentative] [definitive] Certific	eate of Substantial Completion applies to:
☐ All Work under the Contract Do	cuments:   The following specified portions of the Work:
	Date of Substantial Completion
and Engineer, and found to be sub or portion thereof designated ab	applies has been inspected by authorized representatives of Contractor stantially complete. The Date of Substantial completion of the Project ove is hereby declared and is also the date of commencement of the Contract Documents, except as stated below.
all-inclusive, and the failure to in	ns to be completed or corrected is attached hereto. This list may not be clude any items on such list does not alter the responsibility of the accordance with the Contract Documents.
_	oner and Contractor for security, operation, safety, maintenance, cranties shall be as provided in the Contract Documents except as
☐ Amended Responsibilities	□ Not Amended
Owner's Amended Responsibilitie	s: 
Contractor's Amended Responsibi	ities:

# City of De Pere

The following documents are attached to an	d made part of this Certificate:
-	ptance of Work not in accordance with the Contract s obligation to complete the Work in accordance with the
Executed by Engineer	Date
Accepted by Contractor	 Date

# SECTION 01 10 00 SUMMARY OF WORK

# PART 1 – GENERAL

### 1.1 SUMMARY

# A. Section Includes

- 1. References
- 2. Work Covered by the Contract Documents
- 3. Work Sequence
- 4. Use of Premises
- 5. Warranty
- 6. Work By Others
- 7. Project Utility Sources
- 8. Miscellaneous Provisions

# 1.2 REFERENCES

- A. General Specifications The work under this contract shall be in accordance with the City of De Pere, 2018 Construction Specifications and these Special Provisions and plans, and the latest edition of the Wisconsin Department of Transportation Standards Specifications for Highway and Structure Construction, where referenced in the City Specifications.
- B. Definitions. Any reference to the "state" or the "department" in said standard Specifications shall mean the "City of De Pere" for the purposes of this contract.

# C. Industry Standards

- 1. Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent referenced. Such standards are made a part of the Contract Documents by reference.
- 2. Comply with standards in effect as of date of the Contract Documents, unless otherwise indicated.
- 3. If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement.
- 4. The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply with these requirements, indicated numeric values are minimum or maximum, as appropriate, for the context of requirements.
- 5. Each section of the specifications generally includes a list of reference standards normally referred to in that respective section. The purpose of this list is to furnish the Contractor with a list of standards normally used for outlining the quality control desired on the project. The lists are not intended to be complete or all inclusive, but only a general reference of standards that are regularly referred to.

2/8/2018 01 10 00-1 Summary of Work

City of De Pere

6. Each entity engaged in construction on the Project shall be familiar with industry standards applicable to it construction activity. Copies of applicable standards are not bound with the Contract Documents. Where copies of standards are needed to perform a required construction activity, obtain copies directly from the publication source and make them available on request.

# 1.3 WORK COVERED BY THE CONTRACT DOCUMENTS

- A. Project Identification
  - 1. Project Location
    - a. Various locations throughout the city as shown on Exhibits
  - 2. Work will be performed under the following prime contract:
    - a. Project 18-13 Crackfilling and Seal Coating
- B. The Work includes:
  - 1. Asphalt Crackfilling
  - 2. Concrete Crackfilling
  - 3. Seal Coating
  - 4. Pavement Marking

# 1.4 WORK SEQUENCE

- A. Conduct construction activities to maintain access to businesses and residences throughout construction.
- B. Payment will be made based on the weight difference from certified scale tickets. The contractor will weigh the material and boiler at the beginning and end of work each day. The contractor will have the option of providing scale tickets at the beginning and end of the project if the boiler is stored inside the gate at the Municipal Service Center for the duration the work is performed.
- C. Construction is anticipated to begin May 14, 2018.
- D. Complete all work by July 6, 2018.
- E. The crack filling and seal coating at the Optimist Park parking lot will need to take place on a Saturday in May such that the entire parking lot can be reopened on a Monday.

# 1.5 USE OF PREMISES

A. Contractor shall have full use of the premises for construction operations, including use of the Project Site, as allowed by law, ordinances, permits, easement agreements and the Contract documents.

2/8/2018 01 10 00-2 Summary of Work

- B. Contractor's use of premises is limited only by Owner's right to perform work or to retain other contractors on portions of the Project.
- C. The Project Site is limited to property boundaries, rights-of-way, easements, and other areas designated in the Contract Documents.
- D. Provide protection and safekeeping of material and products stored on or off the premises.
- E. Move any stored material or products which interfere with operations of Owner or other Contractors.

### 1.6 WARRANTY

- A. The Contractor warrants and guarantees to the City that all work shall be in accordance with the Contract Documents and will not be defective. Prompt notice of all defects will be given to the Contractor. All defective work, whether or not in place, may be rejected, corrected or accepted as provided in this proposal.
- B. If within one (1) year after the date of contract work completion or such longer period of time as may be prescribed by law or by the terms of any applicable special guarantee required by the Contract Documents or by a special provision of the Contract Documents, any work is found to be defective, the Contractor shall comply in accordance with the City's written instructions. These written instructions will include either correcting such defective work or, if it has been rejected by the City, removing it from the site and replacing it with non-defective work. If the Contractor does not promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk or loss or damage, the City may have the defective work corrected or the rejected work removed and replaced. All direct and indirect costs of correction or removal and replacement of defective work, including compensation for additional professional services, shall be paid by the Contractor.

# 1.7 WORKS BY OTHERS

- A. Owner has awarded a separate contract for performance of certain construction operations which will be conducted at the Project site simultaneously with work under this Contract. This contract includes the following:
  - 1. Project 18-01 Sewer and Water Relay and Street Resurfacing
    - a. Utility relay on Erie Street from Merrill Street to George Street
    - b. Road construction of Bridge Port Circle north of Bridge Port Lane
  - 2. Project 18-02 Charles Street Reconstruction and Utility Relay
    - a. Utility relay on Charles Street from Wisconsin Street to Webster Avenue
  - 3. Project 18-03 Sewer Lining
    - a. Cured in Place pipe lining on Chicago Street from Webster Street to the east 500 ft
    - b. Cured in Place pipe lining on Bluebird Street from Cook Street to Jordan Road

2/8/2018 01 10 00-3 Summary of Work

- c. Cured in Place pipe lining on alley bounded by Merrill Street, Chicago Street, S. Superior Street, and S. Michigan Street.
- 4. Project 18-07 Asphalt, Curb, and Sewer Repair
  - a. Street resurfacing on Drews Drive from S. Ninth Street to Trailwood Drive
  - b. Street resurfacing on Ninth Street from Main Street to Grant Street
  - c. Resurfacing of CN Railroad Crossing on Lande Street
- B. Cooperate fully with separate contractors and/or Owner so work by others may be carried out smoothly, without interfering with or delaying work under this Contract.

# 1.8 MISCELLANEOUS PROVISIONS

A. Notify vehicle owners and provide barricading for parking lot closures.

PART 2 – PRODUCTS

PART 3 – EXECUTION

**END OF SECTION** 

2/8/2018 01 10 00-4 Summary of Work

## **SECTION 01 22 05**

## MEASUREMENT AND PAYMENT SPECIAL CONSTRUCTION

## PART 1 – GENERAL

#### 1.1 SUMMARY

#### A. Section includes:

		Bid Item No.
1.	Crackfilling	SC-01
2.	Seal Coating	SC-02
3.	Pavement Marking Paint	SC-03
4.	Pavement Marking Symbol	SC-04

#### B. Unit Prices include:

- Defined work for each Unit Price Item which will provide a functionally complete
  Project when combined with all unit price items. If there are specific work items which
  the Contractor believes are not identified in any Unit Price Item, but is required to
  provide a functionally complete Project, then the identified specific work items shall
  be included in the appropriate Unit Price Item.
- 2. The method of measurement for payment.
- 3. The price per unit for payment.

## 1.2 GENERAL WORK ITEMS

- A. Include with the appropriate Unit Price Item the following work items which are common to the Unit Price Items for special construction.
- B. If there is a specific Unit Price Item for any of the following items, then the work item shall be included with that specific unit price item.
  - 1. Traffic Control.
  - 2. Loading, hauling and disposing of surplus material.
  - 3. Maintenance, protection, replacement and/or repair of facilities not designated for alteration on the Site beyond the limits identified.
  - 4. Dust control.
  - Restroom facilities.
  - 6. Construction staking and other survey work not provide by the Engineer.
  - 7. Regulatory requirements.
  - 8. Quality assurance and quality control testing and inspections.

9. Shop drawings and other submittals.

#### 1.3 CRACKFILLING

- A. The unit price for Crackfilling work includes:
  - 1. General Work Items of Article 1.2.
  - 2. Surface preparation.
  - 3. Installing joint sealant.
- B. Payment will be made based on the weight difference from certified scale tickets. The contractor will weigh the material and boiler at the beginning and end of work each day. The contractor will have the option of providing scale tickets at the beginning and end of the project if the boiler is stored inside the gate at the Municipal Service Center for the duration the work is performed.
- C. The unit of measurement for payment is by the pound.

## 1.4 SEAL COATING

- A. The unit price for Seal Coating work includes:
  - 1. General work items of Article 1.2.
  - 2. Surface preparation
  - 3. Seal coat.
  - 4. Applying two coats of seal coat material.
  - 5. Burn and treat gasoline and oil spots.
- B. Measurement of payment will be area that was sealed.
- C. The unit of measurement for payment is by the square foot.

#### 1.5 PAVEMENT MARKING PAINT

- A. The unit price for pavement marking paint includes:
  - 1. General work items of article 1.2.
  - Providing and installing the Pavement Marking Paint includes preparing the surface, providing all marking, including reflectorization with glass beads, protecting marking until dry or cured, and for replacing marking improperly constructed or that fails during the warranty period.
  - 3. For remarking if initially applied at less than 90% of the specified rate.
  - 4. Layout of marking.

- B. Measurement for payment will be by the linear foot, calculated as follows:
  - 1. For solid lines; by adding the linear feet of solid line measured end to end.
  - 2. For intermittent lines; by multiplying the specified length of the individual marking of the line by the number of markings in the intermittent line end to end.
- C. The unit of measurement for payment is by linear feet.

#### 1.6 PAVEMENT MARKING SYMBOL

- A. The unit price for Pavement Marking Symbol includes:
  - 1. General Work Items of Article 1.2.
  - 2. Providing and installing the Pavement Marking Symbol includes preparing the surface, including brush-off blasting of concrete, for providing all marking, including reflectorization with glass beads, for protecting marking until dry or cured, and for replacing marking improperly constructed or that fails during the warranty period.
  - 3. For remarking if initially applied at less than 90% of the specified rate.
- B. Measurement for payment will be by each individual unit
- C. The unit of measurement for payment is each.

**END OF SECTION** 

# SECTION 01 29 00 PAYMENT PROCEDURES

#### PART 1 – GENERAL

## 1.1 SUMMARY

#### A. This section includes:

1. Administrative and procedural requirements necessary to prepare and process Applications for Payment

## 1.2 SCHEDULE OF VALUES

A. Unit Price work will be the Schedule of Values used as the basis for reviewing Applications for Payment.

## 1.3 APPLICATIONS FOR PAYMENT

- A. Each Application for Payment shall be consistent with previous applications and payments as recommended by the Engineer and approved by Owner.
- B. The date for each progress payment should be the 3rd Tuesday of each month. The period covered by each Application for Payment starts on the day following the end of the preceding period and ends the 4<sup>th</sup> Friday of the Month.
- C. Use forms provided by Engineer for Applications for Payment. Sample copy of the Application for Payment and Continuation Sheet is included in Section 00 62 76.

## D. Application Preparation Procedures

- 1. When requested by the Contractor, the Engineer will determine the actual quantities and classifications of Unit Price Work performed.
  - a. Preliminary determinations will be reviewed with the Contractor before completing Application for Payment.
  - b. Engineer will complete the Application for Payment based on Engineer's decision on actual quantities and classifications.
  - c. Engineer will submit three original copies of Application for Payment to Contractor for certification of all three original copies.
  - d. Contractor shall submit signed Application for payment to Owner for approval within time frame agreed to at the Preconstruction Conference.
- 2. If payment is requested for materials and equipment not incorporated in the Work, then the following shall be submitted with the Application for Payment:
  - a. Evidence that materials and equipment are suitably stored at the site or at another location agreed to in writing.
  - b. A bill of sale, invoice, or other documentation warranting that the materials and equipment are free and clear of all liens.

2/8/2018 01 29 00-1 Payment Procedures

- c. Evidence that the materials and equipment are covered by property insurance.
- 3. Complete every entry on form. Execute by a person authorized to sign legal documents on behalf of Contractor.
- E. With each Application for Payment, submit waivers of liens from subcontractors and suppliers for the construction period covered by the previous application.
  - 1. Submit partial waivers on each item for amount requested before deduction for retainage on each item.
  - 2. When an application shows completion for an item, submit final or full waivers.
  - 3. Owner reserves the right to designate which entities involved in the Work shall submit waivers.
  - 4. Submit final Application for Payment with or preceded by final waivers from every entity involved with performance of the Work covered by the application.
  - 5. Submit waivers of lien on forms executed in a manner acceptable to Owner.
- F. The following administrative actions and submittals shall precede or coincide with submittal of first Application for Payment:
  - 1. List of subcontractors.
  - 2. Schedule of Values (For Lump Sum Work).
  - 3. Contractor's construction schedule.
- G. Submit final Application for Payment with releases and supporting documentation not previously submitted and accepted including, but not limited, to the following:
  - 1. Evidence of completion of Project closeout requirements.
  - 2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
  - 3. Updated final statement, accounting for final changes to the Contract Sum.
  - 4. Consent of Surety to Final Payment.
  - 5. Final lien waivers as evidence that claims have been settled.
  - 6. Final liquidated damages settlement statement.

PART 2 – PRODUCTS

PART 3 – EXECUTION

**END OF SECTION** 

2/8/2018 01 29 00-2 Payment Procedures

# SECTION 01 33 00 SUBMITTALS

#### PART 1 – GENERAL

## 1.1 SUMMARY

- A. Section includes administrative and procedural requirements for submittals:
  - 1. Progress Schedule
  - 2. Schedule of Shop Drawings and Sample Submittals
  - 3. Shop Drawings
- B. Failure to meet Submittal requirements to the satisfaction of the Engineer will constitute unsatisfactory performance of the work in accordance with the Contract Documents, therefore, the Engineer may recommend to the Owner that all or a portion of payments requested during the corresponding pay period be withheld until these requirements are met.

## 1.2 SUBMITTAL PROCEDURES

## A. Coordination

Transmit each submittal sufficiently in advance of performance of related construction activities to avoid delay.

- 1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
- 2. Coordinate transmittal of different types of submittals for related elements of the work so processing will not be delayed by the need to review submittals concurrently for coordination.
  - a. The Engineer reserves the right to withhold action on a submittal requiring coordination with other submittals until all related submittals are received.
- 3. To avoid the need to delay installation as a result of the time required to process submittals, allow sufficient time for submittal review, including time for re-submittals.
  - a. Allow two weeks for initial submittal.
  - b. Allow two weeks for reprocessing each submittal.
  - c. No extension of Contract Time will be authorized because of failure to transmit submittals to the Engineer sufficiently in advance of the work to permit processing.

## B. Submittal Preparation

Place a permanent label or title block on each submittal for identification. Indicate the name of the entity that prepared each submittal on the label or title block.

- 1. Assign a reference number to each submittal and re-submittal.
- 2. Provide a space approximately 4 by 5 inches (100 by 125 mm) on the label or beside the title block on Shop Drawings to record the Contractor's review and approval markings and the action taken.
- 3. Include the following information on the label for processing and recording action taken.

2/8/2018 01 33 00-1 Submittals

- a. Project name.
- b. Date.
- c. Name and address of the Engineer.
- d. Name and address of the Contractor.
- e. Name and address of the subcontractor.
- f. Name and address of the supplier.
- g. Name of the manufacturer.
- h. Number and title of appropriate Specification Section.
- i. Drawing number and detail references, as appropriate.
- 4. Each submittal shall be stamped by the Contractor indicating that submittal was reviewed for conformance with the Contract Documents. The Engineer will not accept unstamped submittals.

## C. Submittal Transmittal

Package each submittal appropriately for transmittal and handling. Transmit each submittal to the Engineer. The Engineer will not accept submittals received from sources other than the Contractor.

1. On the transmittal, record relevant information and requests for Engineer action. On a form, or separate sheet, record deviations from Contract Document requirements, including variations, limitations, and justifications. Include Contractor's certification that information complies with Contract Document requirements.

## 1.3 CONTRACTOR'S PROGRESS SCHEDULE

- A. Prepare and submit to the Engineer within 10 days after the Effective Date of the Agreement, four copies of a preliminary progress schedule of the work activities form Notice to Proceed until Substantial Completion.
  - 1. Provide sufficient detail of the work activities comprising the schedule to assure adequate planning and execution of the work, such that in the judgment of the Engineer, it provides an appropriate basis for monitoring and evaluation of the progress of the work. A work activity is defined as an activity which requires substantial time and resources (manpower, equipment, and/or material) to complete and must be performed before the contract is considered complete.
  - 2. The schedule shall indicate the sequence of work activities. Identify each activity with a description, start date, completion date and duration. Include, but do not limit to the following items, as appropriate to this contract:
    - a. Shop drawing review by the Engineer.
    - b. Excavation and grading.
    - c. Asphalt and concrete placement sequence.
    - d. Restoration.
    - e. Construction of various segments of utilities.
    - f. Subcontractor's items of work.
    - g. Allowance for inclement weather.
    - h. Contract interfaces, date of Substantial Completion.

2/8/2018 01 33 00-2 Submittals

- i. Interfacing and sequencing with existing facilities and utilities.
- j. Sequencing of major construction activities.
- k. Milestones and completion dates.

## B. Distribution

Following response to the initial submittal, print and distribute copies of the revised construction schedule to the Engineer, Subcontractors, and other parties required to comply with scheduled dates. When revisions are made, distribute to the same parties. Delete parties from distribution when they have completed their assigned portion of the work and are no longer involved in construction activities.

## C. Schedule Updating

Revise the schedule after each meeting, event, or activity where revisions have been recognized or made. Issue the updated schedule concurrently with the report of each meeting.

## D. Punch List

Prepare and submit to the Engineer within 10 days after substantial completion a detailed progress schedule for outstanding work and punch list items.

## 1.4 SCHEDULE OF SHOP DRAWINGS AND SAMPLE SUBMITTALS

- A. Submit four (4) hard copies or electronic copies of preliminary submittal schedule in accordance with the General Conditions of the Contract and as follows:
  - 1. Coordinate submittal schedule with the subcontractors, Schedule of Values, and of products as well as the Contractor's Progress Schedule.
  - 2. Prepare the schedule in chronological order. Provide the following information:
    - a. Scheduled date for the first submittal.
    - b. Related Section number.
    - c. Submittal category (Shop Drawings, Product Data, or Samples).
    - d. Name of the subcontractor.
    - e. Description of the part of the work covered.
    - f. Scheduled date for the Engineer's final release or approval.

#### B. Distribution

Following response to the preliminary submittal schedule, print and distribute copies of the revised submittal schedule to the Engineer, Owner, subcontractors, and other parties required to comply with submittal dates indicated. Post copies in the field office.

1. When revisions are made, distribute to the same parties and post in the same locations. Delete parties from distribution when they have completed their assigned portion of the work and are no longer involved in construction activities.

## C. Schedule Updating

Revise the schedule after each meeting or activity where revisions have been recognized or made. Issue the updated schedule concurrently with the report of each meeting.

2/8/2018 01 33 00-3 Submittals

## 1.5 SHOP DRAWINGS

- A. Submit newly prepared information drawn accurately to scale. Highlight, encircle, or otherwise indicate deviations from the Contract Documents. Do not reproduce Contract Documents or copy standard information as the basis of Shop Drawings. Standard information prepared without specific reference to the Project is not a Shop Drawing.
- B. Collect product data into a single submittal for each element of construction of system. Product data includes printed information, such as manufacturer's installation instructions, catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring diagrams, and performance curves.
  - 1. Mark each copy to show actual product to be provided. Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information. Include the following information:
    - a. Manufacturer's printed recommendations.
    - b. Compliance with trade association standards.
    - c. Compliance with recognized testing agency standards.
    - d. Application of testing agency labels and seals.
    - e. Notation of dimensions verified by field measurement.
    - f. Notation of coordination requirements.
- C. Do not use shop drawings without an appropriate final stamp indicating action taken.

#### D. Submittals

Submit four (4) copies of each required submittal. The Engineer will retain two copies, and return the others to the Contractor marked with action taken and corrections or modifications required.

## E. Distribution

Furnish copies of reviewed submittal to installers, subcontractors, suppliers, manufacturers, fabricators, and others required for performance of construction activities. Show distribution on transmittal forms. Maintain one copy at the project site for reference.

- 1. Do not proceed with installation until a copy of the Shop drawing is in the Installer's possession.
- 2. Do not permit use of unmarked copies of the Shop Drawing in connection with construction.

#### 1.6 ENGINEER'S ACTION

A. Except for submittals for the record or information, where action and return is required, the Engineer will review each submittal, mark to indicate action taken, and return promptly. The Engineer will stamp each submittal with a uniform action stamp. The Engineer will mark the stamp appropriately to indicate the action taken, as follows:

2/8/2018 01 33 00-4 Submittals

- 1. "No Exceptions Taken": The work covered by the submittal may proceed provided it complies with notations or corrections on the submittal and requirements of the Contract Documents.
- 2. "Make Corrections Noted": The work covered by the submittal may proceed provided it complies with notations or corrections on the submittal and requirements of the Contract Documents.
- 3. "Amend and Resubmit": Do not proceed with work covered by the submittal. Resubmit without delay. Do not use, or allow others to use, submittals marked "Amend and Resubmit" at the Project Site or elsewhere where work is in progress.
- 4. "Rejected See Remarks": Do not proceed with work covered by the submittal. Resubmit without delay. Do not use, or allow others to use, submittals marked "Rejected and Resubmit" at the Project Site or elsewhere where work is in progress.
- B. Unsolicited Submittals

The Engineer/Architect will return unsolicited submittals to the sender without action.

PART 2 – PRODUCTS

PART 3 – EXECUTION

**END OF SECTION** 

2/8/2018 01 33 00-5 Submittals

# SECTION 32 12 36.16 SEAL COATING

#### PART 1 – GENERAL

#### 1.1 SUMMARY

- A. Section Includes
  - 1. Surface Preparation
  - 2. Placing and Finishing
  - 3. Traffic Control
  - 4. Clean-up

## 1.2 REFERENCES

- A. American Society for Testing and Materials (ASTM):
  - 1. ASTM 05727 RP 355e Specification of Coal Tar Emulsion Sealer

## 1.3 SUBMITTALS

A. Submit manufacturer's certification that materials delivered comply with the requirements of this section and the referenced standard.

#### PART 2 PRODUCTS

#### 2.1 MATERIALS

- A. The material shall conform to the Standard Specification for Emulsified Refined Coal Tar ASTM 05727, RP 3553e.
- B. The contractor shall indicate in the appropriate place on the material and manufacturer listing, the supplier on this project.

## PART 3 EXECUTION

# 3.1 SURFACE PREPARATION

- A. Surface Preparation
  - 1. All Crackfilling and asphalt patching shall be completed prior to seal coating. Work will be paid for separately. Sweep and clean asphalt to be sealed with high power blower. Burn and treat gasoline and oil spots for proper adhesion.

## 3.2 PLACING AND FINISHING

A. Seal Coating. The Contractor shall seal asphalt using two coats of approved ASTM 05727 RP 355e coal tar emulsion sealer, with 4% latex additive and 3-4 lbs. of sand per gallon.

2/8/2018 32 12 36.16-1 Seal Coating

- B. Under ideal conditions (77°F and 50% RH) allow 4-6 hours drying time between coating and 24-hour drying time before opening to traffic.
- C. General: Coating shall be applied by pressurized spray application equipment. Pressurized spray equipment shall be capable of spraying pavement sealer with sand added. Equipment shall have continuous agitation or mixing capabilities to maintain homogenous consistency or pavement sealer mixture throughout the application process.
- D. Hand squeegees and brushes shall be acceptable in areas where practicality prohibits the use of mechanized equipment. Seal coating shall not be applied when temperature is expected to drop below 50°F at any time within a 24-hour period after application. Do not apply in rainy, foggy, or extremely humid days, or if rain is in the forecast within 24 hours.

## 3.3 TRAFFIC CONTROL

A. The contractor shall close parking lot with barricades, warning signs and flagmen as in accordance with the State of Wisconsin Department of Transportation Manual of Traffic Control Devices, Latest Edition.

**END OF SECTION** 

2/8/2018 32 12 36.16-2 Seal Coating

# TABLE OF CONTENTS EXHIBITS

EXHIBIT NO.	DESCRIPTION
Exhibits 1-2	Crackfilling Location List
Exhibit 3	East Side Location Map
Exhibit 4	West Side Location Map
Exhibit 5	Optimist Park Crackfill and Seal Coating Map

# 2018 CRACKFILLING LOCATIONS 6 YRS NEW/ 3 YRS OVERLAY 12 YEARS NEW/ 9 YEARS OVERLAY

EAST SIDE ASPHALT 2012 (6 YEARS OLD)		EAST SIDE OVERLAY 2015 - 3 YEARS OLD		
STREET	LENGTH (FT)	STREET		LENGTH (FT)
GLENWOOD - RIDGEWAY TO NORTH END	1,550	GRACE - JORDAN TO 250' EAST OF KNOLL		1,150
		N. WISCONSIN - GEORGE TO 50' NORTH OF JAMES		325
		N. WISCONSIN - WILLIAMS TO CASS		400
TOTAL	1,550	N. MICHIGAN - WILLIAMS TO RIDGEWAY		1,650
		SADDLEBROOK - JORDAN TO HORSESHOE		1,275
EAST SIDE ASPHALT 2006 (12 YEARS OLD)		SHETLAND - SADDLEBROOK TO SOUTH END		595
STREET	LENGTH (FT)	THOROUGHBRED - SADDLEBROOK TO LEDGEVIEW		585
ALLEY BETWEEN WISCONSIN AND MICHIGAN - GEORGE TO				
CHARLES	360	TROTTER - THOROUGHBRED TO WEST END		670
EAST RIVER TRAIL WALKWAY - LEDGEVIEW TO ALLOUEZ	5,577	O'KEEFE - RED WING TO JORDAN		270
ARMAND - WAUBAUNUQUA TO TERMINI	211	ALLEY BETWEEN HURON AND ERIE - MERRILL TO BOLLES		480
HARDWOODS - SCOTCHWOOD TO TERMINI	528	SOUTH MELCORN - RYAN TO TRAILSIDE		1,225
IRWIN - N WASHINGTON TO WAUBAUNUQUA	845			
TOTAL	7,521			
WEST SIDE ASPHALT 2012 - 6 YEARS OLD			TOTAL	8,625
STREET	LENGTH (FT)			
NICOLET - LOST DAUPHIN TO EAST END	548			
BUSINESS PARK WALKWAY - VENTURE TO AMERICAN	3,000			
BUSINESS PARK WALKWAY - AMERICAN TO LAWRENCE	2.300			

2,000

7,848

**TOTAL** 

PRESERVE WALKWAY - LAWRENCE TO 2,000' WEST

# 2018 CRACKFILLING LOCATIONS 6 YRS NEW/ 3 YRS OVERLAY 12 YEARS NEW/ 9 YEARS OVERLAY

WEST SIDE ASPHALT 2006 - 12 YEARS OLD		EAST SIDE OVERLAY 2009 - 9 YEARS OLD		
STREET	LENGTH (FT)	STREET	İ	LENGTH (FT)
SAMANTHA - 180' SOUTH OF STOCK TO BURGOYNE	850	BLUEBIRD - HOCKERS TO MAYFAIR		1,154
NICK - 575' SOUTH OF LEMON TO SOUTH END	205	CARDINAL - HOCKERS TO COOK		636
MAXWELL - SAMANTHA TO EAST END	550	LIBAL - RIDGEWAY TO CHARLES		1,748
MARISSA - SAMANTHA TO EAST END	515	BRULE - CHARLES TO CHICAGO		2,053
CROSSCREEK - LAWRENCE TO LAWRENCE	2,073	DESPLAINE - CHARLES TO BARABOO		733
ALDRIN - ST MARYS TO SUBURBAN	634	FULTON - WASHINGTON TO FRONT		3,047
BRIDGE PORT - LAWRENCE TO TERMINI	317	CHICAGO - WISCONSIN TO WEBSTER		2,505
CREAMERY - FRENCH TO LAWRENCE	1,150	ERIE - MERRILL TO VIRGINIA		1,250
DRIFTWOOD - AZALEA TO WESTWOOD	1,162			
			TOTAL	13,126
TOTAL	7,456			

WEST SIDE OVERLAY 2015 - 3 YEARS OLD		
STREET	LE	NGTH (FT)
NINTH ST - MAIN ST TO CEDAR ST		966
PINE ST - NINTH ST TO EAST END		1,320
CECELIA - NINTH ST TO EAST END	625	
COUNTRYSIDE - STANEK TO SUBURBAN 1,5		1,540
TRAILWOOD - SUBURBAN TO DREWS	485	
LEONARD - BROADWAY TO 75' TO EAST		75
	TOTAL	5,011
(SQ. FT)		
OPTIMIST PARK		19,400

WEST SIDE OVERLAY 2009 - 9 YEARS OLD	LENOTH (ET)
STREET	LENGTH (FT)
JACOBS CT FOURTH ST. TO EAST END	450
ESTES - SUBURBAN TO HELENA AVE.	1,420
LANDE - SOUTH SIXTH TO RAILROAD TRACKS	748
LAWRENCE - 400' SOUTH OF DAYTONA TO 2,550' TO THE SOUTH	2,550
OUTWARD - HELENA TO 400' NORTH OF HELENA	400
TOTAL	5,568
TOTAL OVERLAY (FT.)	56,705





