CITY OF DE PERE

PROJECT
22-17

CITY HALL WINDOW REPLACEMENT

BID DATE:
MAY 5, 2022
@ 1:00 PM

Bid documents, including plans and specifications, are available for download at www.QuestCDN.com.
The QuestCDN website can also be accessed through the City website at www.deperewi.gov/projects or
by pressing the Projects icon at the bottom of any City website page. Download cost is $15 for each
contract. Bidders will be charged an additional fee of $30 to submit a bid electronically. Bidding
documents may be viewed on the QuestCDN website or at the Municipal Service Center, 925 S. Sixth
Street, De Pere, WI 54115.

Bid Tabs must be verified by staff prior to posting and will be available for viewing on the website within
7 days following the bid opening. Award information will be pending until approved by the Common
Council.
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SECTION 00 1113
APRIL 15, 2022 - APRIL 22, 2022
CITY OF DE PERE
ADVERTISEMENT TO BID
PROJECT 22-17
CITY HALL WINDOW REPLACEMENT

Online bids will be received and accepted for Project 22-17 City Hall Window Replacement via the online
electronic bidding service through QuestCDN.com, until 1:00 PM, Thursday, May 5, 2022, at which time they
will be publicly accepted, displayed and read aloud.

Project 22-17 for which proposals are being sought includes the following approximate quantities:

e First and Second Floor Storefront and Window Replacements

0 1each6W x2H—-232" x 112" frame with one 3’ x 7’ door (storefront)

0 1each6W x1H-232" x103” (storefront)

0 25each 1W x 2H - 24" x 96” windows

0 25 each Internal blinds at top and bottom lites of 1W x 2H 24” x 96” windows
e Interior Second Floor Window

0 1 each 180” x 60” window (2 hour fire rated wall)
e Main Entrance Glass Replacement

0 1each47%” x91%"” grey Low-E tempered

0 1each15%” x91 %" grey Low-E tempered

O 2each28%” x72 %" grey Low-E tempered

Complete digital project bidding documents are available for viewing and/or downloading at
www.QuestCDN.com or may be examined at the office of the Director of Public Works. Digital plan
documents may be downloaded for $15 by inputting Quest project #8181428 on Quest’s Project Search page.
Project documents must be downloaded from QuestCDN which will add your company to the Planholder List
and allow access to vBid online bidding for the submittal of your bid. Bidders will be charged an additional
fee of $30 to submit a bid electronically. The QuestCDN website can also be accessed through the City website
at www.deperewi.gov/projects or by pressing the Projects icon at the bottom of any City website page.
Contact QuestCDN Customer Support at 952-233-1632 or info@questcdn.com for assistance in membership
registration, downloading digital project information and vBid online bid submittal questions.

Each proposal shall be accompanied by a bid bond in an amount equal to five percent (5%) of the bid, payable
to the City of De Pere, as a guarantee that if the bid is accepted, the bidder will execute a contract and furnish
a contract bond as set forth in the General Conditions of the City of De Pere. In case the bidder fails to file
such contract and bond, the amount of the bid bond shall be forfeited to the City of De Pere as liquidated
damages.
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An optional pre-bid meeting will be held on Tuesday, April 26, 2022 at 9:00 AM CST. Prospective bidders,

subcontractors, and suppliers wishing to attend should meet at City Hall Front Lobby, 335 S. Broadway St, De
Pere, WI 54115.

The letting of the contract is subject to the provisions of the following Wisconsin Statutes:
Section 62.15 regarding Public Works.

The City of De Pere reserves the right to reject any or all bids, to waive any informalities in bidding and to
accept any proposal which the Common Council deems most favorable to the interest of the City of De Pere.

Dated this 15th day of April 2022.
Board of Public Works

City of De Pere

Eric Rakers, P.E.

City Engineer

Project 22-17
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SECTION 00 21 13

INSTRUCTIONS TO BIDDERS

ARTICLE 1 — DEFINED TERMS

11

Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions.

Additional terms used in these Instructions to Bidders have the meanings indicated below:
None

ARTICLE 2 — COPIES OF BIDDING DOCUMENTS

2.1

2.2

2.3

Complete sets of the Bidding documents in the number and for the deposit sum, if any, stated in the
Advertisement to Bid may be obtained as stated in the Advertisement for bids.

Complete sets of Bidding Documents shall be used in preparing Bids; Owner does not assume any
responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding
Documents.

Owner, in providing the Bidding Documents on the terms stated in the Advertisement for Bids, does
so only for the purpose of obtaining Bids for the Work and does not confer a license or grant for any
other use.

ARTICLE 3 — QUALIFICATIONS OF BIDDERS

3.1

In accordance with Section 66.0901(3), each bidder shall pre-qualify by submitting proof of
responsibility on forms furnished by the Director of Public Works. Such forms shall be filed with the
Director of Public Works as stated in the Advertisement for Bids. Prospective bidders who have
previously submitted such forms after January 1%t of this year will not be required to separately
submit such form for this project.

ARTICLE 4 — EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA AND SITE

4.1

4.2

Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders
with Underground Facilities, and possible changes in the Bidding Documents due to differing or
unanticipated conditions appear in the General Conditions.

On request, Owner will provide Bidder access to the Site to conduct such examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid.
Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion
of such explorations, investigations, tests, and studies. Bidder shall comply with all applicable Laws
and Regulations relative to excavation and utility locates.

A. An optional pre-bid meeting will be held on Tuesday, April 26, 2022 at 9:00 AM CST. Prospective

4/15/2022 002113-1 Instructions to Bidders
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bidders, subcontractors, and suppliers wishing to attend should meet at City Hall Front Lobby,
335 S. Broadway Street, De Pere, WI 54115.

4.3 Reference is made to Section 01 10 00: Summary of Work, for work that will be completed and for
the identification of the general nature of other work that is to be performed at the Site by Owner
or others (such as utilities and other prime contractors) that relates to the Work contemplated by
these Bidding Documents. On request, Owner will provide to each Bidder for examination access to
or copies of Contract Documents (other portions thereof related to price) for such other work.

4.4 It is the responsibility of each Bidder before submitting a Bid to:

A.

4/15/2022

Examine and carefully study the Bidding Documents, the other related data identified in the
Bidding Documents, and any Addenda;

Visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site
conditions that may affect cost, progress, and performance of the Work;

Become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations
that may affect cost, progress, and performance of the Work;

Obtain and carefully study (or accept consequences of not doing so) all examinations,
investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface,
and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or
performance of the Work or which relate to any aspect of the means, methods, techniques,
sequences, and procedures of construction to be employed by Bidder, including applying any
specific means, methods, techniques, sequences, and procedures of construction expressly
required by the Bidding Documents, and safety precautions and programs incident thereto;

Agree at the time of submitting its Bid that no further examinations, investigations, explorations,
tests, studies, or data are necessary for the determination of its Bid for performance of the
Work at the price(s) bid and within the times and in accordance with the other terms and
conditions of the Bidding Documents;

Become aware of the general nature of the work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Bidding Documents;

Correlate the information known to Bidder, information and observations obtained from visits
to the Site, reports and drawings identified in the Bidding Documents, and all additional
examinations, investigations, explorations, tests, studies, and data with the Bidding Documents;

Promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies, that

bidder discovers in the Bidding Documents and confirm that the written resolution thereof by
Engineer is acceptable to Bidder; and

002113-2 Instructions to Bidders
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I. Determine that the Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for the performance of the Work.

4.5 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has
complied with every requirement of this Article 4, that without exception the Bid is premised upon
performing and furnishing the Work required by the Bidding Documents and applying any specific
means, methods, techniques, sequences, and, procedures of construction that may be shown or
indicated or expressly required by the Bidding Documents, that Bidder has given Engineer written
notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has discovered in the
Bidding Documents and the written resolutions thereof by Engineer are acceptable to Bidder, and
that the Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performing and furnishing the Work.

ARTICLE 5 - SITE AND OTHER AREAS

5.1 The Site is identified in the Bidding Documents. Easements for permanent structures or permanent
changes in existing facilities are to be obtained and paid for by Owner unless otherwise provided in
the Bidding Documents. All additional lands and access thereto required for temporary
construction facilities, construction equipment, or storage of materials and equipment to be
incorporated in the Work are to be obtained and paid for by Contractor.

ARTICLE 6 — INTERPRETATIONS AND ADDENDA

6.1 All questions about the meaning or intent of the Bidding Documents are to be submitted to
Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response
to such questions will be issued by Addenda mailed or delivered to all parties recorded by Engineer
as having received the Bidding Documents. Questions received less than ten days prior to the date
for opening of Bids may not be answered. Only questions answered by Addenda will be binding.
Oral and other interpretations or clarifications will be without legal effect.

6.2 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable
by Owner and Engineer.

ARTICLE 7 — BID SECURITY

7.1 A Bid shall be accompanied by Bid security made payable to Owner in an amount of five percent
(5%) of Bidder’s maximum Bid price and in the form of a certified check or bank money order or Bid
bond (on the form attached) issued by a surety meeting the requirements of the General
Conditions. Submittal of a Bid Bond on a form other than the Bid Bond form included in the Bidding
Documents may be cause for rejection of Bid. The fully executed bid bond must be uploaded into
QuestCDN. If the bidder elects to furnish bid security other than a bid bond, the bid security must be
submitted in a sealed envelope enclosed in a separate package plainly marked on the outside with
the notation “BID SECURITY” along with the project number and name and addressed to the Board
of Public Works of the City of De Pere, Municipal Service Center, 925 S. Sixth Street, De Pere, WI

4/15/2022 0021 13-3 Instructions to Bidders



Project 22-17 City of De Pere
City Hall Window Replacement

7.2

7.3

54115 prior to the deadline for submission of bids.

The Bid security of the Successful Bidder will be retained until such Bidder has executed the
Contract documents, furnished the required contract security and met the other conditions of the
Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to
execute and deliver the Contract Documents and furnish the required contract security within
fifteen (15) days after the Notice of Award, Owner may annul the Notice of Award and the Bid
security of that Bidder will be forfeited. The Bid security of other Bidders whom Owner believes to
have a reasonable chance of receiving the award may be retained by Owner per the General
Conditions.

Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving
the award will be returned within seven days after the Bid opening.

ARTICLE 8 — CONTRACT TIMES

8.1

The number of days within which, or the dates by which, Milestones are to be achieved and the
Work is to be substantially completed and ready for final payment are set forth in the Bid Form and
Summary of Work.

ARTICLE 9 - LIQUIDATED DAMAGES

9.1

Provisions for liquidated damages are set forth in the General Conditions.

ARTICLE 10 — SUBSTITUTE AND “OR-EQUAL” ITEMS

10.1

The Contract, if awarded, will be on the basis of materials and equipment specified or described in
the Bidding Documents without consideration of possible substitute or “or-equal” items. Whenever
it is specified or described in the Bidding Documents that a substitute or “or-equal” item of material
or equipment may be furnished or used by Contractor if acceptable to Engineer, application for
such acceptance will not be considered by Engineer until after the Effective Date of the Bid Form
and Summary of Work.

ARTICLE 11 — SUBCONTRACTORS, SUPPLIERS, AND OTHERS

111

The Bidder shall submit with the Bid to Owner a list of all such Subcontractors, Suppliers,
individuals, or entities proposed for those portions of the Work for which such identification is
required. Such list shall be accompanied by an experience statement with pertinent information
regarding similar projects and other evidence of qualification for each such Subcontractor, Supplier,
individual, or entity, Owner may, before the Notice of Award is given, request apparent Successful
Bidder to submit a substitute, in which case apparent Successful Bidder shall submit an acceptable
substitute, Bidder’s Bid price will be increased (or decreased) by the difference in cost occasioned
by such substitution, and Owner may consider such price adjustment in evaluating Bids and making
the Contract award.
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11.2

11.3

If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to the next lowest Bidder that proposed to use acceptable Subcontractors, Suppliers,
individuals, or entities. Declining to make requested substitutions will not constitute grounds for
forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so
listed and against which Owner makes no written objection prior to the giving of the Notice of
Award will be deemed acceptable to Owner subject to revocation of such acceptance after the
Effective Date of the Agreement.

Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity against
whom Contractor has reasonable objection.

ARTICLE 12 — PREPARATION OF BID

12.1

12.2

12.3

12.4

12.5

12.6

12.7

12.8

12.9

12.10

The Bid form is included with the Bidding documents.

All blanks on the Bid Form shall be completed by printing in ink or by typewrite and the Bid signed in
ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price
shall be indicated for each alternative, and unit price item listed therein, or the words “No Bid,” “No
Change,” or “Not Applicable” entered.

A Bid by a corporation shall be executed in the corporate name by the president or a vice-president
or other corporate officer accompanied by evidence of authority to sign. The corporate seal shall be
affixed and attested by the secretary or an assistant secretary. The corporate address and state of
incorporations shall be shown below the seal.

A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose
title must appear under the signature), accompanied by evidence of authority to sign. The official
address of the partnership shall be shown below the signature.

A Bid by a limited liability company shall be executed in the name of the firm by a member and
accompanied by evidence of authority to sign. The state of formation of the firm and the official
address of the firm shall be shown below the signature.

A Bid by an individual shall show the Bidder’s name and official address.

A Bid by a joint venture shall be executed by each joint venture in the manner indicated on the Bid
Form. The official address of the joint venture shall be shown below the signature.

All names shall be typed or printed in ink below the signatures.

The Bid shall contain an acknowledgement of receipt of all Addenda, the numbers of which shall be
filled in on the Bid Form.

The address and telephone number for communications regarding the Bid shall be shown.
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12.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state
where the Project is located or covenant to obtain such qualification prior to award of the Contract.
Bidder’s state contractor license number, if any, shall also be shown on the Bid Form.

ARTICLE 13 — BASIS OF BID; COMPARISON OF BIDS
13.1 Lump Sum
A. Bidders shall submit a Bid on a lump sum basis for each item of Work listed in the Bid Schedule.

B. The total of all estimated prices will be the sum of the products of the estimated quantity of
each item and the corresponding unit price. The final quantities and Contract Price will be
determined in accord with the General Conditions.

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in
favor of the unit prices. Discrepancies between the indicated sum of any column of figures and
the correct sum thereof will be resolved in favor of the correct sum. Discrepancies between
words and figures will be resolved in favor of the words.

ARTICLE 14 — SUBMITTAL OF BID

14.1 A Bid shall be submitted no later than date and time prescribed and at place indicated in
Advertisement for Bids and shall be submitted electronically using the QuestCDN online bidding
vBid platform. No paper bids will be accepted.

14.2 See Bid Form for a list of documents typically required to be submitted with the Bid.
ARTICLE 15 — MODIFICATION AND WITHDRAWAL OF BID

15.1 A Bid may be modified or withdrawn by an appropriate document duly executed in the manner that
a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date
and time for the opening of Bids.

15.2  If within 24 hours after Bids are opened, any Bidder files a duly signed written notice with Owner
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a
material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, and
the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be disqualified
from further bidding on the Work.

ARTICLE 16 — OPENING BIDS
16.1 Bids will be opened as indicated in the Advertisement to Bid. The bid opening can be viewed live via

the GoToMeeting information shown below. An abstract of the amounts of the base bids and major
alternatives, if any, will be made available to bidders after opening the bids.
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The bid opening can be viewed live via GoToMeeting as follows:
Please join my meeting from your computer, tablet or smartphone.

https://meet.goto.com/740420981

You can also dial in using your phone.

United States (Toll Free): 1 866 899 4679
- One-touch: tel:+18668994679,,740420981#

Access Code: 740-420-981

New to GoToMeeting? Get the app now and be ready when your first meeting starts:
https://meet.goto.com/install

ARTICLE 17 — BIDS REMAIN SUBJECT TO ACCEPTANCE

17.1

All bids will remain subject to acceptance for the period of time stated in the General Conditions,
but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of
this period.

ARTICLE 18 — EVALUATION OF BIDS AND AWARD OF CONTRACT

18.1

18.2

18.3

18.4

Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the Bid
of any Bidder whom it finds, after reasonable inquiry and evaluation, to not be responsible. Owner
may also reject the Bid of any Bidder if Owner believes that it would not be in the best interest of
the Project to make an award to that Bidder. Owner also reserves the right to waive all informalities
not involving price, time, or changes in the Work and to negotiate contract terms with the
Successful Bidder.

More than one Bid for the same Work from an individual or entity under the same or different
names will not be considered. Reasonable grounds for believing that any Bidder has an interest in
more than one Bid for the Work may be cause for disqualification of that Bidder and the rejection of
all Bids in which that Bidder has an interest.

In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed
requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form
or prior to the Notice of Award.

In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the
qualifications and experience of Subcontractors, Supplier, and other individuals or entities proposed
for those portions of the Work for which the identify of Subcontractors, Suppliers, and other
individuals or entities must be submitted as provided in the Supplementary Conditions.
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18.5 Owner may conduct such investigations as Owner deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or
entities to perform the Work in accordance with the Contract Documents.

18.6 Bidder agrees to waive any claim it has or may have against the Owner and the respective
employees arising out of or in connection with the administration, evaluation or recommendation
of any Bid.

18.7 If the Contract is to be awarded, Owner will award the Contract to the lowest responsible
responsive Bidder whose Bid is in the best interests of the Project.

ARTICLE 19 — CONTRACT SECURITY AND INSURANCE

19.1 The General Conditions set forth Owner’s requirements as to performance and payment bonds and
insurance. When the Successful Bidder delivers the executed Agreement to Owner, it shall be
accompanied by such bonds and a certificate of insurance.

ARTICLE 20 — SIGNING OF AGREEMENT

20.1 When Owner gives a Notice of Award to the Successful Bidder, it shall be accompanied by the
required number of unsigned counterparts of the Agreement with the other Contract Documents
which are identified in the Agreement as attached thereto. Within ten (10) days thereafter,
Successful Bidder shall sign and deliver the required number of counterparts of the Agreement and
attached documents to Owner. Within ten (10) days thereafter, Owner shall deliver one fully signed
counterpart to Successful Bidder with a complete set of Drawings with appropriate identification.

END OF SECTION
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SECTION 0041 13
CITY OF DE PERE
BID FORM
PROJECT 22-17

This bid, submitted by the undersigned Bidder to the City of De Pere, in accordance with the Advertisement
to Bid, which will be received until 1:00 PM, Thursday May 5, 2022 is to furnish and deliver all materials,
and to perform and do all work on the project designated per Section 01 10 00 Summary of Work.
Bidder has examined and carefully prepared the bid from the plans and specifications and has checked the
same in detail before submitting said proposal or bid; and that said bidder or bidder’s agents, officer or
employees have not, either directly or indirectly, entered into any agreement, participated in any collusion,

or otherwise taken any action in restraint of free competitive bidding in connection with this proposal or bid.

Bidder has examined and carefully studied the Bidding Documents, other related data identified in the
Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged:

Addendum No. Addendum Date

BASIS OF BID:
Bidder will complete the Work in accordance with the Contract documents for the following price(s):
As stated in the attached Unit Price Bid Schedule.
Unit Prices have been computed in accordance with the General Conditions.

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of
comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities,
determined as provided in the Contract Documents.

TOTAL BID PRICE: $
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ATTACHMENTS TO THIS BID
The following documents are submitted with and made a condition of this Bid:
A. Required Bid Security

B. Unit Price Bid Schedule (Section 00 41 43)
C. Proposed Products Form (Section 00 43 33)
D. Tabulation of Subcontractors (Section 00 43 36)

BID SUBMITTAL

This Bid is submitted by of ,

The Bidder, being duly sworn, does dispose that they are an authorized representative of
Bidder, if Bidder is:
An Individual

Name (typed or printed):

By:

(Individual’s signature)

Doing business as:

A Partnership

Partnership Name:

By:

(Signature of general partner — attach evidence of authority to sign)

Name (typed or printed):

A Corporation

Corporation Name:

State of Incorporation:

Type (General Business, Professional, Service, Limited Liability):

By:

(Signature — attach evidence of authority to sign)
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Name (typed or printed):

Title:

(CORPORATE SEAL)

Attest

Date of Qualification to do business in Wisconsin is / / .

Joint Venture

Name of Joint Venture:

First Joint Venturer Name: (SEAL)

By:

(Signature of first joint venture partner — attach evidence of authority to sign)

Name (typed or printed):

Title:

Second Joint Venturer Name: (SEAL)

By:

(Signature of second joint venture partner — attach evidence of authority to sign)

Name (typed or printed):

Title:
(Each joint venturer must sign. Manner of signing for each individual, partnership, and corporation
that is a party to joint venture should be in manner indicated above.)

Bidder’s Business Address

Phone No. Fax No.

E-mail

SUBMITTED on , 20

State Contractor License No. (if applicable)
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SECTION 004143

CITY OF DE PERE

PROJECT 22-17

BID SCHEDULE — UNIT PRICE

City of De Pere

ITEM | ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID
Remove and replace 6W x 2H
1 —,232' x 112” frame W|th one EA 1
3’ x 7’ door (storefront-first
floor) S S
Remove and replace 6W x 1H
2 — 232" x103” windows EA 1
(storefront-second floor) S S
3 Rem’?ve a’r,1d replace 1W x 2H EA 75
— 24" x 96” windows $ $
4 InstaII.18O x 60” window (2 EA 1
hour fire rated wall) $ $
1/7 1/7
5 Replace 47 %” x 91 %" grey EA 1
Low-E tempered glass $ $
Replace 15 %" x 91 %4” grey
6 EA 1
Low-E tempered glass $ $
Replace 28 %" x 72 %" grey
7 ) EA 2
Low-E tempered glass in doors $ $
TOTAL AMOUNT BID: S
4/15/2022 00 41 43-1 Bid Schedule
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SECTION 0043 13
CITY OF DE PERE
BID BOND

KNOW ALL MEN BY THESE PRESENTS: That ,

as Principal, hereinafter called Principal, and ,

as Surety, hereinafter called Surety, are held and firmly bound unto the City of De Pere, a municipal
corporation of the State of Wisconsin, as Obligee, hereinafter called City, in the amount of

dollars (S ) for the
payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors
and assigns, jointly and severally, firmly by these presence.

WHEREAS, Principal has made a proposal to the City for furnishing all materials, labor, tools, equipment and
incidentals necessary to complete the work of Project 22-17 in accordance with drawings and specifications
prepared by the Director of Public Works of said City, which proposal is by reference made a part hereof, and
is hereinafter referred to as the BID.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall be awarded the
contract for said project and Principal shall enter into a contract in accordance with the BID, then this
obligation shall be null and void; otherwise it shall remain in full force and effect, provided that:

1. The liability of Surety shall in no event exceed the penalty of this bond.

2. Any suits at law or proceedings, in equity brought or to be brought against Surety to recover
any claim hereunder shall be executed within six (6) months from the date of this instrument.

Signed and sealed this day of ,20

In the presence of:

WITNESS PRINCIPAL (SEAL)

WITNESS SURETY (SEAL)

4/15/2022 0043 13-1 Bid Bond
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SECTION 00 43 33
PROPOSED PRODUCTS FORM

The following is a list of material, type or model numbers and manufacturers used in the preparation of this
proposal and to be used on this project:

ITE MATERIAL SUPPLIER

Windows

Door

Glass

4/15/2022 0043 33-1 Proposed Products Form
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SECTION 00 43 36
TABULATION OF SUBCONTRACTORS

The following information is submitted which gives the name, business address, and portion of work for each
subcontractor that will be used in the work if the bidder is awarded the contract, and no subcontractor doing
work in excess of one-half of one percent of the total amount of the bid and who is not listed will be used
without the written approval of the Engineer. Additional numbered pages outlining this portion of the
proposal may be attached to this page.

PORTION OF WORK BUSINESS NAME BUSINESS ADDRESS

4/15/2022 0043 36-1 Tabulation of Subcontractors
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SECTION 00 51 00
NOTICE OF AWARD
(Contractor)
(Contractor Name)
(Address)
(Address)

Project Description: 22-17 City Hall Window Replacement

The City has considered the proposal submitted by you dated (BID DATE) for the above-described project in
response to its Advertisement for Bids dated April 15, 2022 and April 22, 2022.

You are hereby notified that the Common Council of the City of De Pere has accepted your bid of (Contract
Amount S .00).

You are required to execute the Contract and furnish the required Performance Bond, Payment Bond and
Certificates of Insurance within ten (10) calendar days from the date of this notice to you.

If you fail to execute said Agreement and to furnish said bonds within ten (10) days from the date of this
notice, said City will be entitled to consider all your rights arising out of the City's acceptance of your bid as
abandoned and as a forfeiture of your Bid Bond. The City will be entitled to such other rights as may be
granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the City.

Dated this day of 2022.

DEPARTMENT OF PUBLIC WORKS

BY: Eric P. Rakers, P.E.
City Engineer

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE OF AWARD is hereby acknowledged by:

, this the day of , 20

By:

Title:

4/15/2022 00 51 00-1 Notice of Award
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SECTION 0052 13
CONTRACT
This Contract, made and entered into this day (date to be affixed by City), by and

between (Contractor Name), hereinafter called Contractor, and the City of De Pere, a municipal corporation
of the State of Wisconsin, hereinafter called City.

WITNESSETH: That, in consideration of the covenants and agreements herein contained, to be performed
by the parties hereto, and of the payments hereinafter agreed to be made, it is mutually agreed as follows:

ARTICLE I - SCOPE OF WORK

The Contractor shall furnish all materials and all equipment and labor necessary, and perform all work shown
on the drawings and described in the specifications for the project entitled Project 22-17 City Hall Window
Replacement, all in accordance with the requirements and provisions of the following documents, which are
hereby made a part of this Contract:

(a) Advertisement for Bids, dated April 15, 2022 and April 22, 2022.

(b) Drawings designated for Project 22-17 City Hall Window Replacement dated April 15, 2022.

(c) City of De Pere 2022 Construction Specifications.

(d) Special Provisions dated April 15, 2022.

(e) Proposal submitted by (Contractor Name) dated Bid Date.

(f) Addenda No. dated

ARTICLE Il - TIME OF COMPLETION

(a) The work to be performed under the Contract shall be commenced within (number spelled out) (__)
calendar days after receipt of written notice to proceed. The work shall be completed within (Number
spelled out) (__) calendar days ) or (specific calendar dates) after receipt of Notice to Proceed.

(b) Time is of the essence with respect to the date of completion herein above stated. Failure to complete
the work within the number of calendar days stated in this Article, or interim dates included in the work
sequence in Section 01 10 00, Summary of Work, including any extensions granted thereto, shall entitle
the City to deduct from the monies due the Contractor an amount equal to Update based on 00 70 0O -
General Conditions (Page 27)(S) per day for each calendar day of delay in the completion of the work.
Such amount shall be considered and treated not as a penalty but as liquidated damages, which the City
will sustain, by failure of the Contractor to complete the work within the time stated.

4/15/2022 0052 13-1 Contract
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ARTICLE IIl - PAYMENT

(a) The Contract Sum. The City shall pay to the Contractor for the performance of the Contract the amounts
determined for the total number of each of the following units of work completed at the unit price stated
thereafter. The number of units contained in this schedule is approximate only, and the final payment
shall be made for the actual number of units that are incorporated in or made necessary by the work
covered by the Contract.

(b) Progress Payments. The City shall make payments on account of the Contract as follows:
1. On not later than the fourth Friday of every month the Contractor shall present to the City an invoice

3.

covering an estimate of the amount and proportionate value of the work done as verified by the City
under each item of work that has been completed from the start of the job up to and including the
fourth Friday of the preceding month, and the value of the work so completed determined in
accordance with the schedule of unit prices for such items, together with such supporting evidence
as may be required. This invoice shall also include an allowance for the cost of such materials and
equipment required in the permanent work as have been delivered to the site but not as yet
incorporated in the work.

On not later than the third week of the following month, the City shall, after deducting previous
payments made, pay to the Contractor 95% of the amount of the approved invoice, retaining 5% of
the estimate of work done until 50% of the work has been completed. At 50% completion of the
work, the previous retainage shall not yet be paid, but further partial payments shall be made in full
to the contractor without additional retainage being taken unless the engineer certifies that the work
is not proceeding satisfactorily. If the work is not proceeding satisfactorily, additional amounts may
be retained. After substantial completion, an amount retained may be paid to the contractor, keeping
retained only such amount as is needed for the remaining work.

The Contractor shall notify the City in writing when all work under this Contract has been completed.
Upon receipt of such notice the City shall, within a reasonable time, make the final inspection and
issue a final certificate stating that the work provided for in this Contract has been completed and is
accepted under the terms and conditions thereof, and that the entire balance due the Contractor as
noted in said final certificate is due and payable. Before issuance of the final certificate the Contractor
shall submit evidence satisfactory to the City that payrolls, material bills, and other indebtedness
connected with the work under this Contract have been paid. The City shall make final payment as
soon after issuance of the final certificate as practicable.

ARTICLE IV — CONTRACT DOCUMENTS

(a) Contents

1.

The Contract documents consist of the following:

a. This Contract (pages 00 52 13-1 to 0052-13-3, inclusive).

b. Payment bond (pages 00 61 13-1 to 00 61 13-2, inclusive).

c. Performance bond (page 00 61 16-1).

d. General Conditions (pages 00 70 00-1 to 00 70 00-27, inclusive).

4/15/2022 0052 13-2 Contract



Project 22-17 City of De Pere
City Hall Window Replacement

Specifications as listed in the table of contents of the Project Manual.

f. Drawings consisting of __ sheets with each sheet bearing the following general title: _ [or] the
Drawings listed on attached sheet index.

g. Addenda (numbers _ to __ inclusive), dated

h. Exhibits to this Agreement (enumerated as follows):

1) Contractor’s Bid (pages 00 41 13-1 to 00 41 13-3, inclusive).
2) Bid Schedule — Unit Prices (Pages 00 41 43-1 to 00 41 43-, inclusive).
3) Proposed Products Form (Page 00 43 33-1).
4) Tabulation of Subcontractors (page 00 43 36-1).
5) Documentation submitted by Contractor prior to Notice of Award (00 51 00-1).
i. The following which may be delivered or issued on or after the Effective Date of the Agreement
and are not attached hereto:
1) Notice to Proceed (Page 00 55 00-1).
2) Change Orders.

2. The documents listed in Paragraph (a) Contents, are attached to this Agreement (except as expressly
noted otherwise above).

3. There are no Contract Documents other than those listed above in this Article IV.

IN WITNESS WHEREOF, the parties hereto have executed this Contract, the day and year first written above.

(WITNESS) (CONTRACTOR) (SEAL)
BY:
(WITNESS)
(TITLE)
BY:
(TITLE)

CITY OF DE PERE  (SEAL)

Approved as to Form By: (City Attorney)

Sufficient funds are available to provide for the payment of this obligation.

(COMPTROLLER)

BY: BY:
(MAYOR) (CITY CLERK)

4/15/2022 0052 13-3 Contract
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SECTION 00 55 00
NOTICE TO PROCEED

Date:

(CONTRACTOR NAME)
(ADDRESS)
(ADDRESS)

Project Description: 22-17 City Hall Window Replacement

You are hereby notified to commence work in accordance with the CONTRACT dated

, within ten (10) days of this Notice. All work under this contract shall be completed
within (NUMBER IN WORDS) (__#) consecutive days from the start of construction or

(DATE) whichever comes first.

Department of Public Works

By: Eric P. Rakers, P.E.
Title: City Engineer
ACCEPTANCE OF NOTICE
Receipt of the above NOTICE TO PROCEED is hereby acknowledged by

, this day of ,20

Company Name

Signature

BY:

Printed Name

TITLE:

4/15/2022 00 55 00-1 Notice to Proceed
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SECTION 00 61 13
CITY OF DE PERE
PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That (CONTRACTOR NAME), as Principal, hereinafter called Contractor, and
, as Surety, hereinafter called Surety, are held
and firmly bound unto the City of De Pere, a municipal corporation of the State of Wisconsin, as Obligee, hereinafter
called the City, for the use and benefit of claimants as herein below defined in the amount

(CONTRACT AMT. SPELLED OUT) (S ) for the payment whereof Contractor and
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, Contractor has by written agreement dated (date to be affixed by City) entered into
a contract with City for Project 22-17, in accordance with drawings and specifications prepared by the Director of Public
Works of said City, which contract is by reference made a part hereof, and is hereinafter referred to as the CONTRACT.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly make payments to
all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance
of the CONTRACT, then this obligation shall be null and void; otherwise it shall remain in full force and effect, subject,
however, to the following conditions.

1. Aclaimant is defined as one having a direct contract with Contractor or with a subcontractor of Contractor for
labor, material, or both, used or reasonably required for use in the performance of the contract, labor and
material being construed to include that part of water, gas, power, lights, heat, oil, gasoline, telephone service,
or rental of equipment directly applicable to the contract.

2. The above named Contractor and Surety hereby jointly and severally agree with the City that every claimant
as herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after the
date on which the last of such claimant's work or labor was done or performed, or materials were furnished
by such claimant may sue on this bond for the use of such claimant in the name of the City, prosecute the suit
to final judgment for such sum or sums as may be justly due claimant, and have execution thereon, provided,
however, that the City shall not be liable for the payment of any costs or expenses of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

a. Unless claimant shall have given written notice to any two of the following: The Contractor, the City, or the
Surety above named, within ninety (90) days after such claimant did or performed the last of the work or
labor, or furnished the last of the materials for which said claim is made, stating with substantial accuracy
the amount claimed and the name of the party to whom the materials were furnished, or for whom the
work or labor was done or performed. Such notice shall be served by mailing the same by registered mail,
postage prepaid, in an envelope addressed to the Contractor, City, or Surety, at any place where an office
is regularly maintained for the transaction of business, or served in any manner in which legal process may
be served in the State of Wisconsin, save that such service need not be made by a public officer.

b. Afterthe expiration of one (1) year following the date on which Contractor ceased work on said CONTRACT.

4/15/2022 006113-1 Payment Bond
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c. Otherthanin a state court of competent jurisdiction in and for the County or other political subdivision of
the state in which the project, or any part thereof, is situated, or in the United States District Court for the
district in which the project, or any part thereof, is situated, and not elsewhere.

4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith

hereunder, inclusive of the payment by Surety of mechanics' liens, which may be filed or recorded against said
improvement, whether or not claim for the amount of such lien be presented under and against this bond.

SIGNED AND SEALED THIS DAY OF ,20_ .

In Presence of:

(WITNESS) (CONTRACTOR)

(WITNESS) (SURETY)

4/15/2022 0061 13-2 Payment Bond
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SECTION 00 61 16
CITY OF DE PERE
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That (CONTRACTOR’S NAME), as Principal, hereinafter called Contractor, and
, as Surety, hereinafter called Surety, are held and
firmly bound unto the City of De Pere, a municipal corporation of the State of Wisconsin, as Obligee, hereinafter called
City, in the amount of (AMOUNT WRITTEN OUT) ($ ) for the payment whereof
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assign, jointly and
severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated (date to be affixed by City), entered into
a contract with the City for Project 22-17, in accordance with drawings and specifications prepared by the Director of
Public Works of said City, which contract is by reference made a part hereof, and is hereinafter referred to as the
CONTRACT.

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor shall promptly and faithfully
perform said CONTRACT, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

Whenever Contractor shall be, and declared by the City to be in default under the CONTRACT, the City having
performed City's obligations there under, the Surety may promptly remedy the default, or shall promptly

1. Complete the CONTRACT in accordance with its terms and conditions or

2. Obtain a bid or bids for submission to City for completing the CONTRACT in accordance with its terms and
conditions, and upon determination by the City and Surety of the lowest responsible bidder, arrange for a
contract between such bidder and City make available as work progresses (even though there should be a
default or succession of defaults under the contract or contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the balance of the contract price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the
first paragraph hereof. The term "balance of the contract price" as used in this paragraph shall mean the total
amount payable by City to Contractor under the CONTRACT and any amendments thereto, less the amount
properly paid by City to Contractor.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final payment
under the CONTRACT falls due. No right of action shall accrue on this bond to or for the use of any person or corporation
other than the owner named herein or the heirs, executors, administrators or successors of City.

SIGNED AND SEALED THIS DAY OF , 20

In the Presence of:

(WITNESS) (CONTRACTOR) (SEAL)

(WITNESS) (SURETY) (SEAL)

4/15/2022 0061 16-1 Performance Bond
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SECTION 00 62 76

APPLICATION FOR PAYMENT

Contractor's Application for Payment No.

City of De Pere

Application Period:

Application Date:

Owner: City of De Pere

Contractor:

Contractor's Project No.:

APPLICATION FOR PAYMENT
Change Order Summary

Approved Change Orders

Number Additions Deductions

5. Retainage (per Agreement):

a. Work Completed - Column H (95% up to 50% of Contract or 2.5% of

100% of Contract)

Total $0.00 $0.00

6. AMOUNT ELIGIBLE TO DATE (Lin€ 4 minus 8)........ccocovvveieninnnnnns.

NET CHANGE BY CHANGE ORDERS: $0.00

7. LESS PREVIOUS PAYMENTS (Line 6 from prior Application)..............
8. AMOUNT DUE THIS APPLICATION (Line 6 minus Line 7)...................

CONTRACTOR'S CERTIFICATION

The undersigned Contractor certifies that:(1) all previous progress
payments received from Owner on account of Work done under Contract
have been applied on account to discharge Contractor's legitimate
obligations incurred in connection with Work covered by prior Applications
for Payment; (2) title of all Work, materials and equipment incorporated in
said Work or otherwise listed in or covered by this Application for Payment
will pass to Owner at time of payment free and clear of all Liens, security
interests and encumbrances (except such as are covered by a Bond
acceptable to Owner indemnifying Owner against any such Liens, security
interest or encumbrances); and (3) all Work covered by the Application for
Payment is in accordance with the Contract Documents and is not defective.

By: Date:

Payment of: $

(Line 8 or other - attach explanation of other amount)

is recommended by:

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Payment of: $

is recommended by:

(Contractor) (Date)
(Line 8 or other - attach explanation of other amount)
(Owner) (Date)

4/15/2022
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SECTION 00 65 16

CERTIFICATE OF SUBSTANTIAL COMPLETION

Project:
Owner: Owner’s Contract No.:
Contractor:

This [tentative] [definitive] Certificate of Substantial Completion applies to:
LIAIl Work under the Contract Documents: [1The following specified portions of the Work:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Contractor
and Engineer, and found to be substantially complete. The Date of Substantial completion of the Project or
portion thereof designated above is hereby declared and is also the date of commencement of applicable
warranties required by the Contract Documents, except as stated below.

A [tentative] [definitive] list of items to be completed or corrected is attached hereto. This list may not be
all-inclusive, and the failure to include any items on such list does not alter the responsibility of the Contractor
to complete all Work in accordance with the Contract Documents.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat,
utilities, insurance and warranties shall be as provided in the Contract Documents except as amended as
follows:

[JAmended Responsibilities [] Not Amended

Owner’s Amended Responsibilities:

Contractor’s Amended Responsibilities:

4/15/2022 00 65 16-1 Certificate of Substantial Completion
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The following documents are attached to and made part of this Certificate:

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents
nor is it a release of Contractor’s obligation to complete the Work in accordance with the Contract
Documents.

Executed by Engineer Date

Accepted by Contractor Date

4/15/2022 00 65 16-2 Certificate of Substantial Completion
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SECTION 01 10 00

SUMMARY OF WORK

PART 1 - GENERAL

11 SUMMARY

A. Section Includes

1.

NV WN

References

Work Covered by the Contract Documents
Work Sequence/Schedule

Use of Premises

Warranty

Work by Others

Project Utility Sources

Miscellaneous Provisions

1.2 REFERENCES

A. General Specifications. The work under this contract shall be in accordance with the City of De
Pere, 2022 Construction Specifications and these Special Provisions and plans, and the latest
edition of the Wisconsin Department of Transportation Standards Specifications for Highway
and Structure Construction, where referenced in the City Specifications.

B. Definitions. Any reference to the “state” or the “department” in said Standard Specifications
shall mean the “City of De Pere” for the purposes of this contract.

C. Industry Standards

1.

4.

4/15/2022

Unless the Contract Documents include more stringent requirements, applicable
construction industry standards have the same force and effect as if bound or copied directly
into the Contract Documents to the extent referenced. Such standards are made a part of
the Contract Documents by reference.

Comply with standards in effect as of date of the Contract Documents, unless otherwise
indicated.

If compliance with two or more standards is specified and the standards establish different
or conflicting requirements for minimum quantities or quality levels, comply with the most
stringent requirement.

The quantity or quality level shown or specified shall be the minimum provided or
performed. The actual installation may comply exactly with the minimum quantity or quality
specified, or it may exceed the minimum within reasonable limits. To comply with these
requirements, indicated numeric values are minimum or maximum, as appropriate, for the
context of requirements.

011000-1 Summary of Work
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5. Each section of the specifications generally includes a list of reference standards normally
referred to in that respective section. The purpose of this list is to furnish the Contractor
with a list of standards normally used for outlining the quality control desired on the project.
The lists are not intended to be complete or all inclusive, but only a general reference of
standards that are regularly referred to.

6. Each entity engaged in construction on the Project shall be familiar with industry standards
applicable to its construction activity. Copies of applicable standards are not bound with the
Contract Documents. Where copies of standards are needed to perform a required
construction activity, obtain copies directly from the publication source and make them
available on request.

1.3 WORK COVERED BY THE CONTRACT DOCUMENTS

A. Project Identification
1. Project Location
a. City of De Pere City Hall
335 South Broadway
De Pere, W1 54115

2. Work will be performed under the following prime contract:
a. Project 22-17 City Hall Window Replacement

B. The Work includes:
1. Remove and replace single window assemblies
Remove and replace first floor storefront window assembly with door
Remove and replace second floor storefront window assembly
Remove and replace damaged glass windows at entrance
Install new Fire rated window in stairwell wall between offices and stairs

vk wnN

14 WORK SEQUENCE/SCHEDULE
A. Project shall be completed by May 25, 2023.
B. Due to extended lead times for ordering/obtaining materials, an extended completion date has
been set with the following restrictions:
1. Construction started on any window section/grouping shall be completed by November 1,
2022. Uncompleted construction work may resume in March 2023.
C. Conduct construction activities to maintain access to business throughout construction.

D. Access to the premises shall not disrupt business

E. All work is to be completed during normal building operation hours of Monday thru Thursday
7:30 AM to 5:00 PM and Friday 7:30 AM to 11:30 AM.

4/15/2022 01 10 00-2 Summary of Work
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F.

Coordinate all repairs with Maintenance Supervisor, Thomas Blohowiak at 920-639-1336.

1.5 USE OF PREMISES

A.

Contractor shall have full use of the premises for construction operations, including use of the
Project Site, as allowed by law, ordinances, permits, easement agreements and the Contract
documents.

Contractor’s use of premises is limited only by Owner’s right to perform work or to retain other
contractors on portions of the Project.

Provide protection and safekeeping of material and products stored on or off the premises.

Move any stored material or products which interfere with operations of Owner or other
Contractors

1.6 WARRANTY

A.

The Contractor warrants and guarantees to the City that all work shall be in accordance with the
Contract Documents and will not be defective. Prompt notice of all defects will be given to the
Contractor. All defective work, whether or not in place, may be rejected, corrected or accepted
as provided in this proposal.

If within one (1) year after the date of contract work completion or such longer period of time as
may be prescribed by law or by the terms of any applicable special guarantee required by the
Contract Documents or by a special provision of the Contract Documents, any work is found to
be defective, the Contractor shall comply in accordance with the City’s written instructions.
These written instructions will include either correcting such defective work or, if it has been
rejected by the City, removing it from the site and replacing it with non-defective work. If the
Contractor does not promptly comply with the terms of such instructions, or in an emergency
where delay would cause serious risk or loss or damage, the City may have the defective work
corrected or the rejected work removed and replaced. All direct and indirect costs of correction
or removal and replacement of defective work, including compensation for additional
professional services, shall be paid by the Contractor.

1.7 MISCELLANEOUS PROVISIONS

A.

4/15/2022

Exterior Frames

a. Remove existing frames, then furnish and install new clear anodized aluminum entrance
and windows into existing opening. Framing to be Tubelite T14000 Series thermally broken
flush glaze system with sub sill or equal. Glass to 1” tinted Low-E insulating units, tempered
where required by code. Doors are to be medium stile with 10” bottom rail. Hardware is to
include Von Duprin exit only rim panic, manufacturer’s standard door pull, butt hinges,
heavy duty grade 1 door closer, sweep, threshold, and weather stripping.

01 1000-3 Summary of Work
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B. Individual window units and storefront units, except door, as noted in drawings, are to include
operational internal blinds within the insulating units, tempered where required by code.

C. Interior second floor window to be %4” clear tempered in flush glaze framing.

D. All sealant and flashings are required to be included in proposal.

E. Repair all damage to City Hall building and property (drywall, bricks, sidewalk, etc)
PART 2 — PRODUCTS
PART 3 — EXECUTION

END OF SECTION

4/15/2022 01 10 00-4 Summary of Work
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SECTION 01 22 14
MEASUREMENT AND PAYMENT WINDOW AND DOOR INSTALLATION
PART 1 - GENERAL

11 SUMMARY

A. Section includes: Bid Item No.
1. Window and Door Replacement or Installation 1,2,3,4
2. Glass Replacement 5,6,7

B. Unit Prices include:

1. Defined work for each Unit Price Item which will provide a functionally complete Project
when combined with all unit price items. If there are specific work items which the
Contractor believes are not identified in any Unit Price Item, but is required to provide a
functionally complete Project, then the identified specific work items shall be included in the
appropriate Unit Price Item.

2. The method of measurement for payment.

3. The price per unit for payment.

1.2 GENERAL WORK ITEMS

A. Include with the appropriate Unit Price Item the following work items which are common to the
Unit Price Items for electric and lighting systems.

B. If there is a specific Unit Price Item for any of the following items, then the work item shall be
included with that specific unit price item.

Removal, hauling and disposal of existing windows and/or doors.

Removal, hauling and disposal of wall for window installation.

Protection of work area.

Provide and install windows, doors and/or windowpanes as specified.

Seal all windows and flashings.

Patch damaged interior and exterior surfaces.

Clean work areas after completion.

Maintenance, protection, replacement and/or repair of facilities not designated for

alteration on the Site beyond the limits identified.

9. Regulatory requirements.

10. Quality assurance and quality control testing and inspections.

11. Shop drawings and other submittals.

N Uk WN R

1.3 WINDOW AND DOOR REPLACEMENT OR INSTALLATION

A. The unit price for Window and Door Replacement or Installation includes:

4/15/2022 0122 14-1 Measurement and Payment Window and Door Installation
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1. General Work Items of Article 1.2.
2. Providing and installing windows and/or doors including frames.

a. Individual window units and storefront units, except door, as noted in drawings, are to
include operational internal blinds within the insulating units, tempered where required
by code.

B. Measurement for payment will be for each unit completed as defined in the bid item.
C. The unit of measurement for payment is by each.
14 GLASS REPLACEMENT
A. The unit price for Glass Replacement includes:
1. General Work Items of Article 1.2.
2. Providing new window/door panes in the existing frames.
B. Measurement for payment will be for each unit completed as defined in the bid item.

C. The unit of measurement for payment is by each.

END OF SECTION
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SECTION 01 29 00
PAYMENT PROCEDURES
PART 1 - GENERAL
11 SUMMARY

A. This section includes:
1. Administrative and procedural requirements necessary to prepare and process Applications
for Payment.

1.2 SCHEDULE OF VALUES

A. Unit Price work will be the Schedule of Values used as the basis for reviewing Applications for
Payment.

1.3 APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and payments as
recommended by the Engineer and approved by Owner.

B. The date for each progress payment should be the 3rd Wednesday of each month. The period
covered by each Application for Payment starts on the day following the end of the preceding
period and ends the 4" Friday of the Month.

C. Use forms provided by Engineer for Applications for Payment. Sample copy of the Application
for Payment and Continuation Sheet is included in Section 00 62 76.

D. Application Preparation Procedures
1. When requested by the Contractor, the Engineer will determine the actual quantities and
classifications of Unit Price Work performed.
a. Preliminary determinations will be reviewed with the Contractor before completing
Application for Payment.
b. Engineer will complete the Application for Payment based on Engineer’s decision on
actual quantities and classifications.
c. Engineer will submit three original copies of Application for Payment to Contractor for
certification of all three original copies.
d. Contractor shall submit signed Application for payment to Owner for approval within
time frame agreed to at the Preconstruction Conference.
2. If payment is requested for materials and equipment not incorporated in the Work, then the
following shall be submitted with the Application for Payment:
a. Evidence that materials and equipment are suitably stored at the site or at another
location agreed to in writing.
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b. A bill of sale, invoice, or other documentation warranting that the materials and
equipment are free and clear of all liens.
c. Evidence that the materials and equipment are covered by property insurance.
3. Complete every entry on form. Execute by a person authorized to sign legal documents on
behalf of Contractor.

E. With each Application for Payment, submit waivers of liens from subcontractors and suppliers

for the construction period covered by the previous application.

1. Submit partial waivers on each item for amount requested before deduction for retainage
on each item.

2. When an application shows completion for an item, submit final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work shall submit
waivers.

4. Submit final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application.

5. Submit waivers of lien on forms executed in a manner acceptable to Owner.

F. The following administrative actions and submittals shall precede or coincide with submittal of
first Application for Payment:
1. List of subcontractors.
2. Schedule of Values (For Lump Sum Work).
3. Contractor’s construction schedule.

G. Submit final Application for Payment with releases and supporting documentation not
previously submitted and accepted including, but not limited, to the following:
1. Evidence of completion of Project closeout requirements.
2. Insurance certificates for products and completed operations where required and proof that
taxes, fees, and similar obligations were paid.
Updated final statement, accounting for final changes to the Contract Sum.
Consent of Surety to Final Payment.
Final lien waivers as evidence that claims have been settled.
Final liquidated damages settlement statement.

oukWw

PART 2 — PRODUCTS

PART 3 — EXECUTION

END OF SECTION
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SECTION 01 33 00
SUBMITTALS
PART 1 - GENERAL
11 SUMMARY

A. Section includes administrative and procedural requirements for submittals:
1. Progress Schedule.
2. Schedule of Shop Drawings and Sample Submittals.
3. Shop Drawings.

B. Failure to meet Submittal requirements to the satisfaction of the Engineer will constitute
unsatisfactory performance of the work in accordance with the Contract Documents, therefore,
the Engineer may recommend to the Owner that all or a portion of payments requested during
the corresponding pay period be withheld until these requirements are met.

1.2 SUBMITTAL PROCEDURES

A. Coordination: Transmit each submittal sufficiently in advance of performance of related
construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals,
and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the work so
processing will not be delayed by the need to review submittals concurrently for
coordination.

a. The Engineer reserves the right to withhold action on a submittal requiring coordination
with other submittals until all related submittals are received.

3. To avoid the need to delay installation as a result of the time required to process submittals,
allow sufficient time for submittal review, including time for re-submittals.

a. Allow two weeks for initial submittal.

b. Allow two weeks for reprocessing each submittal.

c. No extension of Contract Time will be authorized because of failure to transmit
submittals to the Engineer sufficiently in advance of the work to permit processing.

B. Submittal Preparation: Place a permanent label or title block on each submittal for
identification. Indicate the name of the entity that prepared each submittal on the label or title
block.

1. Assign a reference number to each submittal and re-submittal.

2. Provide a space approximately four (4) by five (5) inches (100 by 125 mm) on the label or
beside the title block on Shop Drawings to record the Contractor’s review and approval
markings and the action taken.

3. Include the following information on the label for processing and recording action taken.

4/15/2022 0133 00-1 Submittals
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Project name.

Date.

Name and address of the Engineer.

Name and address of the Contractor.

Name and address of the subcontractor.

Name and address of the supplier.

Name of the manufacturer.

Number and title of appropriate Specification Section.

Drawing number and detail references, as appropriate.

Each submittal shall be stamped by the Contractor indicating that submittal was reviewed
for conformance with the Contract Documents. The Engineer will not accept unstamped
submittals.

T FTm o a0 oo

C. Submittal Transmittal: Package each submittal appropriately for transmittal and handling.
Transmit each submittal to the Engineer. The Engineer will not accept submittals received from
sources other than the Contractor.

1.

On the transmittal, record relevant information and requests for Engineer action. On a form,
or separate sheet, record deviations from Contract Document requirements, including
variations, limitations, and justifications. Include Contractor’s certification that information
complies with Contract Document requirements.

1.3 CONTRACTOR’S PROGRESS SCHEDULE

A. Prepare and submit to the Engineer within 10 (ten) days after the Effective Date of the
Agreement, four copies of a preliminary progress schedule of the work activities from Notice to
Proceed until Substantial Completion.

4/15/2022

1.

2.

Provide sufficient detail of the work activities comprising the schedule to assure adequate
planning and execution of the work, such that in the judgment of the Engineer, it provides an
appropriate basis for monitoring and evaluation of the progress of the work. A work activity
is defined as an activity which requires substantial time and resources (manpower,
equipment, and/or material) to complete and must be performed before the contract is
considered complete.

The schedule shall indicate the sequence of work activities. Identify each activity with a
description, start date, completion date and duration. Include, but do not limit to the
following items, as appropriate to this contract:

Shop drawing review by the Engineer.

Excavation and grading.

Asphalt and concrete placement sequence.

Restoration.

Construction of various segments of utilities.

Subcontractor’s items of work.

Allowance for inclement weather.

Contract interfaces, date of Substantial Completion.

Interfacing and sequencing with existing facilities and utilities.

~ TSm0 o0 oo
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j-  Sequencing of major construction activities.
k. Milestones and completion dates.

B. Distribution: Following response to the initial submittal, print and distribute copies of the
revised construction schedule to the Engineer, Subcontractors, and other parties required to
comply with scheduled dates. When revisions are made, distribute to the same parties. Delete
parties from distribution when they have completed their assigned portion of the work and are
no longer involved in construction activities.

C. Schedule Updating: Revise the schedule after each meeting, event, or activity where revisions
have been recognized or made. Issue the updated schedule concurrently with the report of
each meeting.

D. Punch List: Prepare and submit to the Engineer within ten (10) days after substantial completion
a detailed progress schedule for outstanding work and punch list items.

14 SCHEDULE OF SHOP DRAWINGS AND SAMPLE SUBMITTALS

A. Submit four (4) hard copies or electronic copies of preliminary submittal schedule in accordance
with the General Conditions of the Contract and as follows:
1. Coordinate submittal schedule with the subcontractors, Schedule of Values, and of products

as well as the Contractor’s Progress Schedule.

2. Prepare the schedule in chronological order. Provide the following information:

Scheduled date for the first submittal.

Related Section number.

Submittal category (Shop Drawings, Product Data, or Samples).

Name of the subcontractor.

Description of the part of the work covered.

Scheduled date for the Engineer’s final release or approval.

S OO o0 T W

B. Distribution: Following response to the initial submittal, print and distribute copies of the
revised construction schedule to the Engineer, Subcontractors, and other parties required to
comply with scheduled dates. Post copies in the field office. When revisions are made,
distribute to the same parties. Delete parties from distribution when they have completed their
assigned portion of the work and are no longer involved in construction activities.

C. Schedule Updating: Revise the schedule after each meeting or activity where revisions have
been recognized or made. Issue the updated schedule concurrently with the report of each
meeting.

1.5 SHOP DRAWINGS

A. Submit newly prepared information drawn accurately to scale. Highlight, encircle, or otherwise
indicate deviations from the Contract Documents. Do not reproduce Contract Documents or
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copy standard information as the basis of Shop Drawings. Standard information prepared
without specific reference to the Project is not a Shop Drawing.

Collect product data into a single submittal for each element of construction of system. Product
data includes printed information, such as manufacturer’s installation instructions, catalog cuts,
standard color charts, roughing-in diagrams and templates, standard wiring diagrams, and
performance curves.

1. Mark each copy to show actual product to be provided. Where printed Product Data
includes information on several products that are not required, mark copies to indicate the
applicable information. Include the following information:

Manufacturer’s printed recommendations.

Compliance with trade association standards.

Compliance with recognized testing agency standards.

Application of testing agency labels and seals.

Notation of dimensions verified by field measurement.

Notation of coordination requirements.

bl ¢ B © BN BN © M )

Do not use shop drawings without an appropriate final stamp indicating action taken.

Submittals: Submit four (4) copies of each required submittal. The Engineer will retain two (2)
copies, and return the others to the Contractor marked with action taken and corrections or
modifications required.

Distribution: Furnish copies of reviewed submittal to installers, subcontractors, suppliers,

manufacturers, fabricators, and others required for performance of construction activities.

Show distribution on transmittal forms. Maintain one copy at the project site for reference.

1. Do not proceed with installation until a copy of the Shop drawing is in the Installer’s
possession.

2. Do not permit use of unmarked copies of the Shop Drawing in connection with construction.

1.6 ENGINEER’S ACTION

A. Except for submittals for the record or information, where action and return is required, the

4/15/2022

Engineer will review each submittal, mark to indicate action taken, and return promptly. The
Engineer will stamp each submittal with a uniform action stamp. The Engineer will mark the
stamp appropriately to indicate the action taken, as follows:

1. “No Exceptions Taken”: The work covered by the submittal may proceed provided it
complies with notations or corrections on the submittal and requirements of the Contract
Documents.

2. “Make Corrections Noted”: The work covered by the submittal may proceed provided it
complies with notations or corrections on the submittal and requirements of the Contract
Documents.
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3. “Amend and Resubmit”: Do not proceed with work covered by the submittal. Resubmit
without delay. Do not use, or allow others to use, submittals marked “Amend and
Resubmit” at the Project Site or elsewhere where work is in progress.

4. “Rejected — See Remarks”: Do not proceed with work covered by the submittal. Resubmit
without delay. Do not use, or allow others to use, submittals marked “Rejected and
Resubmit” at the Project Site or elsewhere where work is in progress.

B. Unsolicited Submittals: The Engineer will return unsolicited submittals to the sender without
action.

PART 2 — PRODUCTS
PART 3 — EXECUTION

END OF SECTION
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SECTION 01 41 00

REGULATORY REQUIREMENTS
PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
1. Permits for Project
2. Code Compliance/Reference

1.2 PERMITS FOR PROJECT

A. The Contractor shall obtain the following permits/approvals for the project:
1. City of De Pere Building Permits (fees will be waived)

1.3 CODE COMPLIANCE/REFERENCE

A. Installation of 180” x 60” window in 2 hour fire rated wall shall comply with International
Building Code 707.6 — Openings

PART 2 — PRODUCTS (Not used)
PART 3 — EXECUTION (Not used)

END OF SECTION
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EXHIBITS

SECOND FLOOR STOREFRONT DRAWING
INDIVIDUAL WINDOW REPLACEMENT DRAWING
FIRST FLOOR STOREFRONT DRAWING

CITY HALL PHOTOS
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First Floor Storefront with door- Exterior

First Floor Storefront with door- Interior




Second Floor Storefront with door- Exterior

Second Floor Storefront with door- Interior




Individual Window Unit - Exterior




Individual Window Unit - Interior

Individual Window Unit - Exterior

Individual Window Unit - Interior




First Floor Entrance

First Floor Entrance — damaged glass




First Floor Entrance — damaged glass




Second Floor — Window Installation

Second Floor — Window Installation
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