
CITY OF DE PERE 

PROJECT 
20-07 

CURB REPAIR AND STREET 
RESURFACING 

BID DATE:  
JUNE 4, 2020 

@ 1:00 PM

Bid documents, including plans and specifications, are available for download at www.QuestCDN.com.  The 
QuestCDN website can also be accessed through the City website at www.deperewi.gov.  On the homepage, click on 
the Projects Icon in the middle of the page.  Download cost is $15 for each contract.  Bidding documents may be 
viewed on the QuestCDN website or at the Municipal Service Center, 925 S. Sixth Street, De Pere, WI 54115.   

Bid Tabs must be verified by staff prior to posting and will be available for viewing on the website within 7 days 
following the bid opening.  Award information will be pending until approved by the Common Council.
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SECTION 00 11 13 

APRIL 9, 2020 – APRIL 16, 2020 

CITY OF DE PERE  

ADVERTISEMENT TO BID 

PROJECT 20-07 

CURB REPAIR AND STREET RESURFACING

Sealed proposals will be received by the Board of Public Works of the City of De Pere at the Municipal 
Service Center, 925 South Sixth Street, De Pere, Wisconsin 54115, until 2:00 PM. Thursday, April 30, 2020, 
at which time they will be publicly opened and read aloud. 

Project 20-07 for which proposals are being sought includes the following approximate quantities: 
 12,600 TONS of Asphaltic Concrete Pavement 
 38,400 SY of Asphaltic Concrete Pavement Milling 
 13,400 SY of Asphaltic Concrete Pavement Pulverizing 
 2,740 LF of Concrete Curb and Gutter 
 50 LF of Remove and Replace 18” Culvert 
 Spot Sanitary and Storm Repair 
 Asphaltic Concrete Pavement Patching 
 Traffic Control 
 Restoration and Erosion Control 

Complete digital project bidding documents are available for viewing and or downloading at 
www.QuestCDN.com or may be examined at the office of the Director of Public Works.  Digital plan 
documents may be downloaded for $15 by inputting Quest Project #6645971 on Quest’s Project Search 
page.  The QuestCDN website can also be accessed through the City website at www.deperewi.gov.  On the 
homepage, click on the Projects Icon on the homepage near the search bar.  

Each proposal shall be accompanied by a certified check or bid bond in an amount equal to five percent (5%) 
of the bid, payable to the City of De Pere, as a guarantee that if the bid is accepted, the bidder will execute a 
contract and furnish a contract bond as set forth in the General Conditions of the City of De Pere.  In case the 
bidder fails to file such contract and bond, the amount of the check or bid bond shall be forfeited to the City 
of De Pere as liquidated damages. 

The letting of the contract is subject to the provisions of the following Wisconsin Statutes: 

Section 62.15 regarding Public Works. 

Section 66.0901(3) regarding Prequalification of Contractor. 



Project 20-07  City of De Pere 
Curb Repair and Street Resurfacing

4/9/2020 00 11 13-2 Advertisement to Bid 

Each bidder shall pre-qualify by submitting proof of responsibility on forms furnished by the 
Director of Public Works.  Such forms shall be filed with the Director of Public Works no 
later than 4:00 P.M., Monday, April 27, 2020.  Prospective bidders who  
have previously submitted such forms subsequent to January 1, 2020 will not be required to 
separately submit such form for this project. 

Merrill Street is being partially funded by a Local Road Improvement Program (LRIP) Grant from the 
Wisconsin Department of Transportation. 

The City of De Pere reserves the right to reject any or all bids, to waive any informalities in bidding and to 
accept any proposal which the Common Council deems most favorable to the interest of the City of De Pere. 

Dated this 9th day of April 2020. 

Board of Public Works 
City of De Pere 
Eric Rakers, P.E. 
City Engineer 

Project 20-07 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 

ARTICLE 1 – DEFINED TERMS 

1.1 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions.  
Additional terms used in these Instructions to Bidders have the meanings indicated below:   

None 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

2.1 Complete sets of the Bidding documents in the number and for the deposit sum, if any, stated in the 
Advertisement to Bid may be obtained as stated in the Advertisement for bids. 

2.2 Complete sets of Bidding Documents shall be used in preparing Bids; Owner does not assume any 
responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding 
Documents. 

2.3 Owner, in providing the Bidding Documents on the terms stated in the Advertisement for Bids, does 
so only for the purpose of obtaining Bids for the Work and does not confer a license or grant for any 
other use. 

ARTICLE 3 – QUALIFICATIONS OF BIDDERS 

3.1 In accordance with Section 66.0901(3), each bidder shall pre-qualify by submitting proof of 
responsibility on forms furnished by the Director of Public Works.  Such forms shall be filed with the 
Director of Public Works as stated in the Advertisement for Bids.  Prospective bidders who have 
previously submitted such forms after January 1st of this year will not be required to separately 
submit such form for this project. 

ARTICLE 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA AND SITE 

4.1 Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with 
Underground Facilities, and possible changes in the Bidding Documents due to differing or 
unanticipated conditions appear in the General Conditions. 

4.2 Underground Facilities 

A. Information and data shown or indicated in the Bidding Documents with respect to existing 
Underground Facilities at or contiguous to the Site is based upon information and data furnished 
to Owner and Engineer by owners of such Underground Facilities, including Owner, or others. 

4.3 Subsurface and Physical Conditions 

A. The technical data includes: 
1. Those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site; and 
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2. Those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except underground Facilities). 

3. No reports of explorations or tests of subsurface conditions at or contiguous to the Site, or 
drawings of physical conditions relating to existing surface or subsurface structures at the 
Site, are known to Owner. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents.  Contractor may not rely upon or make any claim against 
Owner, or any of their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors with respect to: 
1. the completeness of such reports and drawings for Contractor’s purposes, including but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor, and safety precautions and programs incident 
thereto; or 

2. Other data, interpretations, opinions, and information contained in such reports or shown or 
indicated in such drawings; or 

3. Any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions, or information. 

4.4 On request, Owner will provide Bidder access to the Site to conduct such examinations, 
investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid.  
Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion of 
such explorations, investigations, tests, and studies.  Bidder shall comply with all applicable Laws 
and Regulations relative to excavation and utility locates. 

4.5 Reference is made to Section 01 10 00:  Summary of Work, for work that will be completed and for 
the identification of the general nature of other work that is to be performed at the Site by Owner or 
others (such as utilities and other prime contractors) that relates to the Work contemplated by these 
Bidding Documents.  On request, Owner will provide to each Bidder for examination access to or 
copies of Contract Documents (other portions thereof related to price) for such other work. 

4.6 It is the responsibility of each Bidder before submitting a Bid to: 

A. Examine and carefully study the Bidding Documents, the other related data identified in the 
Bidding Documents, and any Addenda; 

B. Visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work; 

C. Become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, and performance of the Work; 

D. Obtain and carefully study (or accept consequences of not doing so) all examinations, 
investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, 
and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or 
performance of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Bidder, including applying any 
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specific means, methods, techniques, sequences, and procedures of construction expressly 
required by the Bidding Documents, and safety precautions and programs incident thereto; 

E. Agree at the time of submitting its Bid that no further examinations, investigations, explorations, 
tests, studies, or data are necessary for the determination of its Bid for performance of the Work 
at the price(s) bid and within the times and in accordance with the other terms and conditions of 
the Bidding Documents; 

F. Become aware of the general nature of the work to be performed by Owner and others at the Site 
that relates to the Work as indicated in the Bidding Documents; 

G. Correlate the information known to Bidder, information and observations obtained from visits to 
the Site, reports and drawings identified in the Bidding Documents, and all additional 
examinations, investigations, explorations, tests, studies, and data with the Bidding Documents; 

H. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies, that 
bidder discovers in the Bidding Documents and confirm that the written resolution thereof by 
Engineer is acceptable to Bidder; and 

I. Determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance of the Work. 

4.7  The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has 
complied with every requirement of this Article 4, that without exception the Bid is premised upon 
performing and furnishing the Work required by the Bidding Documents and applying any specific 
means, methods, techniques, sequences, and, procedures of construction that may be shown or 
indicated or expressly required by the Bidding Documents, that Bidder has given Engineer written 
notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has discovered in the 
Bidding Documents and the written resolutions thereof by Engineer are acceptable to Bidder, and that 
the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and 
conditions for performing and furnishing the Work. 

ARTICLE 5 – SITE AND OTHER AREAS 

5.1  The Site is identified in the Bidding Documents.  Easements for permanent structures or permanent 
changes in existing facilities are to be obtained and paid for by Owner unless otherwise provided in 
the Bidding Documents.  All additional lands and access thereto required for temporary construction 
facilities, construction equipment, or storage of materials and equipment to be incorporated in the 
Work are to be obtained and paid for by Contractor. 

ARTICLE 6 – INTERPRETATIONS AND ADDENDA 

6.1  All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer 
in writing.  Interpretations or clarifications considered necessary by Engineer in response to such 
questions will be issued by Addenda mailed or delivered to all parties recorded by Engineer as having 
received the Bidding Documents.  Questions received less than ten days prior to the date for opening 
of Bids may not be answered.  Only questions answered by Addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect. 
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6.2  Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable by 
Owner and Engineer. 

ARTICLE 7 – BID SECURITY 

7.1  A Bid shall be accompanied by Bid security made payable to Owner in an amount of five percent 
(5%) of Bidder’s maximum Bid price and in the form of a certified check or bank money order or Bid 
bond (on the form attached) issued by a surety meeting the requirements of the General Conditions.  
Submittal of a Bid Bond on a form other than the Bid Bond form included in the Bidding Documents 
may be cause for rejection of Bid. 

7.2  The Bid security of the Successful Bidder will be retained until such Bidder has executed the 
Contract documents, furnished the required contract security and met the other conditions of the 
Notice of Award, whereupon the Bid security will be returned.  If the Successful Bidder fails to 
execute and deliver the Contract Documents and furnish the required contract security within fifteen 
(15) days after the Notice of Award, Owner may annul the Notice of Award and the Bid security of 
that Bidder will be forfeited.  The Bid security of other Bidders whom Owner believes to have a 
reasonable chance of receiving the award may be retained by Owner per the General Conditions. 

7.3  Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving the 
award will be returned within seven days after the Bid opening. 

ARTICLE 8 – CONTRACT TIMES 

8.1  The number of days within which, or the dates by which, Milestones are to be achieved and the Work 
is to be substantially completed and ready for final payment are set forth in the Bid Form and 
Summary of Work. 

ARTICLE 9 – LIQUIDATED DAMAGES 

9.1  Provisions for liquidated damages are set forth in the General Conditions. 

ARTICLE 10 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

10.1  The Contract, if awarded, will be on the basis of materials and equipment specified or described  in 
the Bidding Documents without consideration of possible substitute or “or-equal” items.   Whenever 
it is specified or described in the Bidding Documents that a substitute or “or-equal” item of material 
or equipment may be furnished or used by Contractor if acceptable to Engineer,  application for 
such acceptance will not be considered by Engineer until after the Effective Date of the Bid Form and 
Summary of Work. 

ARTICLE 11 – SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

11.1  The Bidder shall submit with the Bid to Owner a list of all such Subcontractors, Suppliers, 
individuals, or entities proposed for those portions of the Work for which such identification is 
required.  Such list shall be accompanied by an experience statement with pertinent information 
regarding similar projects and other evidence of qualification for each such Subcontractor, Supplier, 
individual, or entity, Owner may, before the Notice of Award is given, request apparent Successful 
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Bidder to submit a substitute, in which case apparent Successful Bidder shall submit an acceptable 
substitute, Bidder’s Bid price will be increased (or decreased) by the difference in cost occasioned by 
such substitution, and Owner may consider such price adjustment in evaluating Bids and making the 
Contract award. 

11.2  If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract 
to the next lowest Bidder that proposed to use acceptable Subcontractors, Suppliers, individuals, or 
entities.  Declining to make requested substitutions will not constitute grounds for forfeiture of the 
Bid security of any Bidder.  Any Subcontractor, Supplier, individual, or entity so listed and against 
which Owner makes no written objection prior to the giving of the Notice of Award will be deemed 
acceptable to Owner subject to revocation of such acceptance after the Effective Date of the 
Agreement. 

11.3  Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity against 
whom Contractor has reasonable objection. 

ARTICLE 12 – PREPARATION OF BID 

12.1  The Bid form is included with the Bidding documents. 

12.2  All blanks on the Bid Form shall be completed by printing in ink or by typewrite and the Bid signed 
in ink.  Erasures or alterations shall be initialed in ink by the person signing the Bid Form.  A Bid 
price shall be indicated for each alternative, and unit price item listed therein, or the words “No Bid,” 
“No Change,” or “Not Applicable” entered. 

12.3  A Bid by a corporation shall be executed in the corporate name by the president or a vice-president or 
other corporate officer accompanied by evidence of authority to sign.  The corporate seal shall be 
affixed and attested by the secretary or an assistant secretary.  The corporate address and state of 
incorporations shall be shown below the seal. 

12.4  A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title 
must appear under the signature), accompanied by evidence of authority to sign.  The official address 
of the partnership shall be shown below the signature. 

12.5  A Bid by a limited liability company shall be executed in the name of the firm by a member and 
accompanied by evidence of authority to sign.  The state of formation of the firm and the official 
address of the firm shall be shown below the signature. 

12.6  A Bid by an individual shall show the Bidder’s name and official address. 

12.7  A Bid by a joint venture shall be executed by each joint venture in the manner indicated on the Bid 
Form.  The official address of the joint venture shall be shown below the signature. 

12.8  All names shall be typed or printed in ink below the signatures. 

12.9  The Bid shall contain an acknowledgement of receipt of all Addenda, the numbers of which shall be 
filled in on the Bid Form. 
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12.10 The address and telephone number for communications regarding the Bid shall be shown. 

12.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 
where the Project is located or covenant to obtain such qualification prior to award of the Contract.  
Bidder’s state contractor license number, if any, shall also be shown on the Bid Form. 

ARTICLE 13 – BASIS OF BID; COMPARISON OF BIDS 

13.1  Unit Price 

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid Schedule. 

B. The total of all estimated prices will be the sum of the products of the estimated quantity of each 
item and the corresponding unit price.  The final quantities and Contract Price will be determined 
in accord with the General Conditions. 

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 
favor of the unit prices.  Discrepancies between the indicated sum of any column of figures and 
the correct sum thereof will be resolved in favor of the correct sum.  Discrepancies between 
words and figures will be resolved in favor of the words. 

ARTICLE 14 – SUBMITTAL OF BID 

14.1  A Bid shall be submitted no later than date and time prescribed and at place indicated in 
Advertisement for Bids and shall be enclosed in a plainly marked package with the Project title (and, 
if applicable, designated portion of the Project for which the Bid is submitted), name and address of 
Bidder, and shall be accompanied by the Bid security and other required documents.  If a Bid is sent 
by mail or other delivery system, sealed envelope containing the Bid shall be enclosed in a separate 
package plainly marked on outside with the notation “BID ENCLOSED.”  A mailed Bid shall be 
addressed to City of De Pere, Municipal Service Center, 925 South Sixth Street, De Pere, WI 54115.  
Electronically transmitted Bids will not be accepted. 

14.2  See Bid Form for a list of documents typically required to be submitted with the Bid. 

14.3 With the current COVID-19 restrictions, the Municipal Service Center is closed for access.  In 
addition to mailing bids per Article 14.1 bids can be submitted via the following processes: 

A. Drop off between 12:30 PM and 12:55 PM, June 4, 2020 at the Municipal Service Center. 

B. For other drop off dates and times, contact 920-339-4060 to schedule an appointment. 

ARTICLE 15 – MODIFICATION AND WITHDRAWAL OF BID 

15.1  A Bid may be modified or withdrawn by an appropriate document duly executed in the manner that a 
Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and 
time for the opening of Bids. 
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15.2  If within 24 hours after Bids are opened, any Bidder files a duly signed written notice with Owner 
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a 
material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, and 
the Bid security will be returned.  Thereafter, if the Work is rebid, that Bidder will be disqualified 
from further bidding on the Work. 

ARTICLE 16 – OPENING BIDS 

16.1  Bids will be opened at the time indicated in the Advertisement for Bids.  The bid opening can be 
viewed live via GoToMeeting shown below.  With the current COVID-19 restrictions, the Municipal 
Service Center is closed for access.  An abstract of the amounts of the base bids and major alternates, 
if any, will be made available to Bidders after the opening of Bids. 

  The bid opening can be viewed live via GoToMeeting as follows: 

  Join the meeting from your computer, tablet or smartphone. 
https://global.gotomeeting.com/join/858275429

You can also dial in using your phone.  
United States: +1 (646) 749-3112  
Access Code: 858-275-429 

Join from a video-conferencing room or system.  
Dial in or type: 67.217.95.2 or inroomlink.goto.com  
Meeting ID: 858 275 429  
Or dial directly: 858275429@67.217.95.2 or 67.217.95.2##858275429  

ARTICLE 17 – BIDS REMAIN SUBJECT TO ACCEPTANCE 

17.1  All bids will remain subject to acceptance for the period of time stated in the General Conditions, but 
Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this 
period. 

ARTICLE 18 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

18.1  Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, 
nonresponsive, unbalanced, or conditional Bids.  Owner further reserves the right to reject the Bid of 
any Bidder whom it finds, after reasonable inquiry and evaluation, to not be responsible.  Owner may 
also reject the Bid of any Bidder if Owner believes that it would not be in the best interest of the 
Project to make an award to that Bidder.  Owner also reserves the right to waive all informalities not 
involving price, time, or changes in the Work and to negotiate contract terms with the Successful 
Bidder. 

18.2  More than one Bid for the same Work from an individual or entity under the same or different names 
will not be considered.  Reasonable grounds for believing that any Bidder has an interest in more than 
one Bid for the Work may be cause for disqualification of that Bidder and the rejection of all Bids in 
which that Bidder has an interest. 
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18.3  In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 
requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or 
prior to the Notice of Award. 

18.4  In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the 
qualifications and experience of Subcontractors, Supplier, and other individuals or entities proposed 
for those portions of the Work for which the identify of Subcontractors, Suppliers, and other 
individuals or entities must be submitted as provided in the Supplementary Conditions. 

18.5  Owner may conduct such investigations as Owner deems necessary to establish the responsibility, 
qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or 
entities to perform the Work in accordance with the Contract Documents. 

18.6  Bidder agrees to waive any claim it has or may have against the Owner and the respective employees 
arising out of or in connection with the administration, evaluation or recommendation of any Bid. 

18.7  If the Contract is to be awarded, Owner will award the Contract to the lowest responsible responsive 
Bidder whose Bid is in the best interests of the Project. 

ARTICLE 19 – CONTRACT SECURITY AND INSURANCE 

19.1  The General Conditions set forth Owner’s requirements as to performance and payment bonds and 
insurance.  When the Successful Bidder delivers the executed Agreement to Owner, it shall be 
accompanied by such bonds and a certificate of insurance. 

ARTICLE 20 – SIGNING OF AGREEMENT 

20.1  When Owner gives a Notice of Award to the Successful Bidder, it shall be accompanied by the 
required number of unsigned counterparts of the Agreement with the other Contract Documents 
which are identified in the Agreement as attached thereto.  Within ten (10) days thereafter, Successful 
Bidder shall sign and deliver the required number of counterparts of the Agreement and attached 
documents to Owner.  Within ten (10) days thereafter, Owner shall deliver one fully signed 
counterpart to Successful Bidder with a complete set of Drawings with appropriate identification. 

END OF SECTION 
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SECTION 00 41 13 

CITY OF DE PERE 

BID FORM 

PROJECT 20-07 

This bid, submitted by the undersigned Bidder to the City of De Pere, in accordance with the Advertisement 
to Bid, which will be received until 1:00 PM, Thursday, June 4, 2020 is to furnish and deliver all materials, 
and to perform and do all work on the project designated, by October 15, 2020.

Bidder has examined and carefully prepared the bid from the plans and specifications and has checked the 
same in detail before submitting said proposal or bid; and that said bidder or bidder’s agents, officer or 
employees have not, either directly or indirectly, entered into any agreement, participated in any collusion, or 
otherwise taken any action in restraint of free competitive bidding in connection with this proposal or bid. 

Bidder has examined and carefully studied the Bidding Documents, other related data identified in the 
Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged: 

Addendum No. Addendum Date 

BASIS OF BID: 

Bidder will complete the Work in accordance with the Contract documents for the following price(s): 

As stated in the attached Unit Price Bid Schedule. 

Unit Prices have been computed in accordance with the General Conditions. 

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of 
comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities, 
determined as provided in the Contract Documents. 

TOTAL BID PRICE:  $  



Project 20-07  City of De Pere 
Curb Repair and Street Resurfacing

4/9/2020 00 41 13-2 Bid Form

ATTACHMENTS TO THIS BID 
The following documents are submitted with and made a condition of this Bid: 
A. Required Bid Security 
B. Unit Price Bid Schedule (Section 00 41 43) 
C. Proposed Products Form (Section 00 43 33) 
D. Tabulation of Subcontractors  (Section 00 43 36) 

BID SUBMITTAL 

This Bid is submitted by       of  , 

The Bidder, being duly sworn, does dispose that they are an authorized representative of 

Bidder, if Bidder is:  

An Individual 

Name (typed or printed):   

By:   
(Individual’s signature) 

Doing business as:   

A Partnership 

Partnership Name:   

By:   
(Signature of general partner – attach evidence of authority to sign) 

Name (typed or printed):   

A Corporation 

Corporation Name:   

State of Incorporation:  

Type (General Business, Professional, Service, Limited Liability):   

By:   
(Signature – attach evidence of authority to sign) 
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Name (typed or printed):   

Title:   
(CORPORATE SEAL) 

Attest   

Date of Qualification to do business in Wisconsin is ___/___/___. 

Joint Venture 

Name of Joint Venture:  

First Joint Venturer Name:  (SEAL) 

By:   
(Signature of first joint venture partner – attach evidence of authority to sign) 

Name (typed or printed): 

Title:   

Second Joint Venturer Name:  (SEAL) 

By:   
(Signature of second joint venture partner – attach evidence of authority to sign) 

Name (typed or printed):   

Title:   

(Each joint venturer must sign.  Manner of signing for each individual, partnership, and corporation 
that is a party to joint venture should be in manner indicated above.) 

Bidder’s Business Address   

Phone No.   Fax No.  

E-mail   

SUBMITTED on   , 20__. 

State Contractor License No.   (if applicable) 
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SECTION 00 41 43 

CITY OF DE PERE 

PROJECT 20-07  

BID SCHEDULE – UNIT PRICE  

ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

SANITARY SEWER 

SS-01 
10-foot Spot Repair 10-inch 
Sanitary Sewer 

EA 1 
$ $ 

SS-02 
10-foot Spot Repair 8-inch 
Sanitary Sewer 

EA 1 
$ $ 

STORM SEWER 

ST-01 
Remove and Relay 18-inch 
PVC, RCP (Class III) or PP 
Storm Sewer 

LF 50 
$ $ 

ST-02 
Remove and Relay 12-inch 
PVC or RCP (Class III) Storm 
Sewer 

LF 40 
$ $ 

ST-03 
Provide 12-inch PVC or RCP 
(Class III) Storm Sewer 

LF 125 
$ $ 

ST-04 
Remove and Replace 4-foot 
Diameter Storm Manhole 

VF 7 
$ $ 

ST-05 Provide Type A Inlet EA 1 
$ $ 

ST-06 
Remove and Replace Type B 
Inlet 

EA 1 
$ $ 

ST-07 Provide Type B Inlet EA 1 
$ $ 

ST-08 Core Drill Existing Structure EA 1 
$ $ 

ST-09 
Connect to Existing Storm 
Sewer Pipe 

EA 1 
$ $ 

ST-10 
10-foot Spot Repair 12-inch 
Storm Sewer 

EA 3 
$ $ 

ST-11 
Repair Culvert Offset Joint 
(Red Maple Road) 

EA 4 
$ $ 

ST-12 
Remove Existing Storm Sewer 
(Red Maple Road) 

LF 110 
$ $ 
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ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

STREET AND DRAINAGE 

SD-01 
Provide Clearing and Grubbing 
(Red Maple Road) 

LS 1 
$ $ 

SD-02 
Excavation Below Subgrade 
(Undistributed) 

CY 20 
$ $ 

SD-03 
Provide 1-1/4 inch Crushed 
Aggregate Base Course 

TON 100 
$ $ 

SD-04 

Pulverize Asphaltic Concrete 
Pavement and Aggregate (8-
inch Depth) (Red Maple Road 
and Autohoe Road) 

SY 11,000 

$ $ 

SD-05 

Pulverize Asphaltic Concrete 
Pavement and Aggregate (8-
inch Depth) and Remove top 3-
3/4 Inches of Material 
(Salvage Material for 
Shouldering) (Red Maple Road 
at Viaduct) 

SY 4,200 

$ $ 

SD-06 

Pulverize Asphaltic Concrete 
Pavement and Aggregate (8-
inch Depth) and Remove top 3-
3/4 Inches of Material 
(Patriot Way) 

SY 8,300 

$ $ 

SD-07 

Pulverize Asphaltic Concrete 
Pavement and Aggregate (8-
inch Depth) and Remove 
Pulverized Material 
(Fox Point Boat Launch) 

SY 2,350 

$ $ 

SD-08 
Mill Asphaltic Concrete 
Pavement 1-3/4 inches 

SY 37,300 
$ $ 

SD-09 
Mill Asphaltic Concrete 
Pavement 3-3/4 inches 
(Overmill Areas) 

SY 5,300 
$ $ 

SD-10 
Spot Wedge Mill Asphaltic 
Concrete Pavement at Reverse 
Curbs (Fox Pt Boat Launch) 

SY 1,000 
$ $ 

SD-11 
Spot Milling for Asphalt 
Surface (Pine Trail Crossing) 

SY 200 
$ $ 

SD-12 
Crack Overmilling 
(Fox Point Boat Launch) 

LF 2,600 
$ $ 
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ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

STREET AND DRAINAGE (Continued…) 

SD-13 
Provide Asphaltic Concrete 
Pavement Type 4 LT 58-28S  
1-3/4 inch Upper Layer 

TON 5,000 
$ $ 

SD-14 
Provide Asphaltic Concrete 
Pavement Type 4 LT 58-28S  
2 inch Overlay or Upper Layer 

TON 7,200 
$ $ 

SD-15 

Provide Asphaltic Concrete 
Pavement Type 4 LT 58-28S  
3 inch Overlay or Upper Layer 
(Pine Trail Crossing Path) 

TON 35 

$ $ 

SD-16 
Provide Asphaltic Concrete 
Pavement Type 3 LT 58-28S  
2 inch Lower Layer 

TON 910 
$ $ 

SD-17 
Provide Asphaltic Concrete 
Pavement Type 3 LT 58-28S  
2 1/4 inch Lower Layer 

TON 2,600 
$ $ 

SD-18 

Provide Asphaltic Concrete 
Pavement Type 3 LT 58-28S  
3 inch Lower Layer 
(Red Maple at American) 

TON 300 

$ $ 

SD-19 
Full Depth Asphalt Patch 
(Miscellaneous Locations) 

SY 300 
$ $ 

SD-20 
Full Depth Asphalt Patch 
(Perkofski Boat Launch) 

SY 660 
$ $ 

SD-21 
Full Depth Driveway Patch 
(Red Maple Road and Autohoe 
Road) 

SY 250 
$ $ 

SD-22 3/4 inch Gravel Shoulder LF 610 
$ $ 

SD-23 
Salvaged Pulverized Material 
Shoulder (Red Maple Road and 
Autohoe Road) 

LF 9,000 
$ $ 

SD-24 
Remove and Replace 6-inch 
Concrete Driveway 

SY 100 
$ $ 

SD-25 
Drilled Tie Bars (Existing 
Sidewalk, Curb and Gutter) 

EA 600 
$ $ 

ST-26 
Remove and Replace 24-inch 
Curb and Gutter 

LF 3,200 
$ $ 
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ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

SPECIAL CONSTRUCTION 

SC-01 Adjust Inlet EA 35 
$ $ 

SC-02 Adjust Inlet 1-foot or Greater EA 4 
$ $ 

SC-03 Adjust Manhole EA 30 
$ $ 

SC-04 
Adjust Manhole 1-foot or 
Greater 

EA 10 
$ $ 

SC-05 
Adjust Inlet and Provide New 
Frame and Grate 

EA 5 
$ $ 

SC-06 
Adjust Manhole and Provide 
New Frame and Lid 

EA 5 
$ $ 

SC-07 Reconstruct Inlet VF 5 
$ $ 

SC-08 
Pavement Marking Epoxy 
8-inch White 

LF 40 
$ $ 

SC-09 
Pavement Marking Epoxy 
4-inch Yellow 

LF 5,900 
$ $ 

SC-10 
Pavement Marking Epoxy 
4-inch White 

LF 12,000 
$ $ 

SC-11 
Pavement Marking Epoxy 
Bike Lane Symbol with Arrow 

EA 35 
$ $ 

SC-12 
Pavement Marking Epoxy 
Handicap Symbol White 

EA 4 
$ $ 

SC-13 
Pavement Marking Epoxy 
Directional Arrow White 

EA 15 
$ $ 

ST-14 
Provide Medium Rip Rap with 
Geotextile Fabric Type HR 

SY 20 
$ $ 

SC-15 Inlet Protection Type D EA 50 
$ $ 

TOTAL BID
$ 
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SECTION 00 43 13 

CITY OF DE PERE 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS: That __________________________________,  

as Principal, hereinafter called Principal, and _______________________________________, 

as Surety, hereinafter called Surety, are held and firmly bound unto the City of De Pere, a municipal 
corporation of the State of Wisconsin, as Obligee, hereinafter called City, in the amount of  
_____________________________________________________ dollars ($________________) for the 
payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presence. 

WHEREAS, Principal has made a proposal to the City for furnishing all materials, labor, tools, equipment 
and incidentals necessary to complete the work of Project 20-07 in accordance with drawings and 
specifications prepared by the Director of Public Works of said City, which proposal is by reference made a 
part hereof, and is hereinafter referred to as the BID. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall be 
awarded the contract for said project and Principal shall enter into a contract in accordance with the BID, 
then this obligation shall be null and void; otherwise it shall remain in full force and effect, provided that: 

1. The liability of Surety shall in no event exceed the penalty of this bond. 

2. Any suits at law or proceedings, in equity brought or to be brought against Surety to recover 
any claim hereunder shall be executed within six (6) months from the date of this instrument. 

Signed and sealed this ________ day of __________________, 20____. 

In the presence of: 

______________________________          __________________________________ 
          WITNESS                            PRINCIPAL  (SEAL) 

______________________________          __________________________________ 
          WITNESS                           SURETY (SEAL) 
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SECTION 00 43 33 

PROPOSED PRODUCTS FORM 

The following is a list of material, type or model numbers and manufacturers used in the preparation of this 
proposal and to be used on this project: 

ITEM MATERIAL  SUPPLIER 

Storm Sewer (PVC, RCP, 
or PP) 

Sanitary Sewer (PVC) 
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SECTION 00 43 36 

TABULATION OF SUBCONTRACTORS 

The following information is submitted which gives the name, business address, and portion of work for 
each subcontractor that will be used in the work if the bidder is awarded the contract, and no subcontractor 
doing work in excess of one-half of one percent of the total amount of the bid and who is not listed will be 
used without the written approval of the Engineer.  Additional numbered pages outlining this portion of the 
proposal may be attached to this page. 

PORTION OF WORK  BUSINESS NAME  BUSINESS ADDRESS 

Concrete Curb and Gutter 

Asphaltic Pavement Milling 

Pulverizing 

Utility Repair and 
Construction 

Pavement Marking 
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SECTION 00 51 00 

NOTICE OF AWARD 

(Contractor) 
(Contractor Name) 
(Address) 
(Address) 

Project Description:  20-07 Curb Repair and Street Resurfacing 

The City has considered the proposal submitted by you dated (BID DATE) for the above-described project in 
response to its Advertisement for Bids dated April 9, 2020 and April 16, 2020. 

You are hereby notified that the Common Council of the City of De Pere has accepted your bid of (Contract 
Amount $_______.00). 

You are required to execute the Contract and furnish the required Performance Bond, Payment Bond and 
Certificates of Insurance within ten (10) calendar days from the date of this notice to you. 

If you fail to execute said Agreement and to furnish said bonds within ten (10) days from the date of this 
notice, said City will be entitled to consider all your rights arising out of the City's acceptance of your bid as 
abandoned and as a forfeiture of your Bid Bond.  The City will be entitled to such other rights as may be 
granted by law. 

You are required to return an acknowledged copy of this NOTICE OF AWARD to the City. 

Dated this __th day of ________2020. 

       ____________________________________ 
       DEPARTMENT OF PUBLIC WORKS 

BY:  Eric P. Rakers, P.E. 
        City Engineer 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE OF AWARD is hereby acknowledged by: 

___________________________________, this the ______ day of _________________, 20___ 

By:_____________________________ 

Title:____________________________ 
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SECTION 00 52 13 

CONTRACT 

This Contract, made and entered into this day ____________________ (date to be affixed by City), by and 
between (Contractor Name), hereinafter called Contractor, and the City of De Pere, a municipal corporation 
of the State of Wisconsin, hereinafter called City. 

WITNESSETH:  That, in consideration of the covenants and agreements herein contained, to be performed 
by the parties hereto, and of the payments hereinafter agreed to be made, it is mutually agreed as follows: 

ARTICLE I - SCOPE OF WORK 

The Contractor shall furnish all materials and all equipment and labor necessary, and perform all work 
shown on the drawings and described in the specifications for the project entitled Project 20-07 Curb Repair 
and Street Resurfacing, all in accordance with the requirements and provisions of the following documents, 
which are hereby made a part of this Contract: 

(a) Advertisement for Bids, dated April 9, 2020 and April 16, 2020.  

(b) Drawings designated for Project 20-07 Curb Repair and Street Resurfacing dated April 9, 2020. 

(c) City of De Pere 2020 Construction Specifications. 

(d) Special Provisions dated April 9, 2020.  

(e) Proposal submitted by (Contractor Name) dated Bid Date. 

(f) Addenda No.        dated                          

ARTICLE II - TIME OF COMPLETION 

(a) The work to be performed under the Contract shall be commenced within (number spelled out) (__) 
calendar days after receipt of written notice to proceed.  The work shall be completed within (Number 
spelled out) (__) calendar days ) or (specific calendar dates) after receipt of Notice to Proceed. 

(b) Time is of the essence with respect to the date of completion herein above stated.  Failure to complete the 
work within the number of calendar days stated in this Article, or interim dates included in the work 
sequence in Section 01 10 00, Summary of Work, including any extensions granted thereto, shall entitle 
the City to deduct from the monies due the Contractor an amount equal to Update based on 00 70 00 - 
General Conditions (Page 27)($) per day for each calendar day of delay in the completion of the work.  
Such amount shall be considered and treated not as a penalty but as liquidated damages, which the City 
will sustain, by failure of the Contractor to complete the work within the time stated. 

ARTICLE III - PAYMENT 

(a) The Contract Sum.  The City shall pay to the Contractor for the performance of the Contract the amounts 
determined for the total number of each of the following units of work completed at the unit price stated 
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thereafter.  The number of units contained in this schedule is approximate only, and the final payment 
shall be made for the actual number of units that are incorporated in or made necessary by the work 
covered by the Contract. 

(b) Progress Payments.  The City shall make payments on account of the Contract as follows: 
1. On not later than the fourth Friday of every month the Contractor shall present to the City an invoice 

covering an estimate of the amount and proportionate value of the work done as verified by the City 
under each item of work that has been completed from the start of the job up to and including the 
fourth Friday of the preceding month, and the value of the work so completed determined in 
accordance with the schedule of unit prices for such items, together with such supporting evidence as 
may be required.  This invoice shall also include an allowance for the cost of such materials and 
equipment required in the permanent work as have been delivered to the site but not as yet 
incorporated in the work. 

2. On not later than the third week of the following month, the City shall, after deducting previous 
payments made, pay to the Contractor 95% of the amount of the approved invoice, retaining 5% of 
the estimate of work done until 50% of the work has been completed.  At 50% completion of the 
work, the previous retainage shall not yet be paid, but further partial payments shall be made in full to 
the contractor without additional retainage being taken unless the engineer certifies that the work is 
not proceeding satisfactorily.  If the work is not proceeding satisfactorily, additional amounts may be 
retained.  After substantial completion, an amount retained may be paid to the contractor, keeping 
retained only such amount as is needed for the remaining work. 

3. The Contractor shall notify the City in writing when all work under this Contract has been completed.  
Upon receipt of such notice the City shall, within a reasonable time, make the final inspection and 
issue a final certificate stating that the work provided for in this Contract has been completed and is 
accepted under the terms and conditions thereof, and that the entire balance due the Contractor as 
noted in said final certificate is due and payable.  Before issuance of the final certificate the 
Contractor shall submit evidence satisfactory to the City that payrolls, material bills, and other 
indebtedness connected with the work under this Contract have been paid.  The City shall make final 
payment as soon after issuance of the final certificate as practicable. 

ARTICLE IV – CONTRACT DOCUMENTS 

(a) Contents 
1. The Contract documents consist of the following: 

a. This Contract (pages 00 52 13-1 to 0052-13-3, inclusive). 
b. Payment bond (pages 00 61 13-1 to 00 61 13-2, inclusive). 
c. Performance bond (page 00 61 16-1).  
d. General Conditions (pages 00 70 00-1 to 00 70 00-27, inclusive). 
e. Specifications as listed in the table of contents of the Project Manual. 
f. Drawings consisting of ___ sheets with each sheet bearing the following general title: ___[or] the 

Drawings listed on attached sheet index. 
g. Addenda (numbers ___ to ___ inclusive), dated_____. 
h. Exhibits to this Agreement (enumerated as follows): 

1) Contractor’s Bid (pages 00 41 13-1 to 00 41 13-3, inclusive). 
2) Bid Schedule – Unit Prices (Pages 00 41 43-1 to 00 41 43- , inclusive). 
3) Proposed Products Form (Page 00 43 33-1).  



Project 20-07  City of De Pere 
Curb Repair and Street Resurfacing

4/9/2020 00 52 13-3 Contract 

4) Tabulation of Subcontractors (page 00 43 36-1). 
5) Documentation submitted by Contractor prior to Notice of Award (00 51 00-1). 

i. The following which may be delivered or issued on or after the Effective Date of the Agreement 
and are not attached hereto: 
1) Notice to Proceed (Page 00 55 00-1). 
2) Change Orders. 

2. The documents listed in Paragraph (a) Contents, are attached to this Agreement (except as expressly 
noted otherwise above). 

3. There are no Contract Documents other than those listed above in this Article IV. 

IN WITNESS WHEREOF, the parties hereto have executed this Contract, the day and year first written 
above. 

___________________________________    ___________________________________ 
(WITNESS)  (CONTRACTOR)  (SEAL) 

___________________________________    BY: ________________________________ 
(WITNESS) 

         ___________________________________ 
(TITLE) 

 BY: ___________________________________ 

        ___________________________________ 
(TITLE) 

CITY OF DE PERE    (SEAL)  

Approved as to Form By:                                                            (City Attorney) 

Sufficient funds are available to provide for the payment of this obligation. 

_______________________________ 
            (COMPTROLLER) 

BY:_______________________________    BY:________________________________ 
(MAYOR)  (CITY CLERK)  
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SECTION 00 55 00 

NOTICE TO PROCEED 

Date:   _________________ 

(CONTRACTOR NAME) 
(ADDRESS) 
(ADDRESS) 

Project Description:  20-07 Curb Repair and Street Resurfacing 

You are hereby notified to commence work in accordance with the CONTRACT dated  
___________________, within ten (10) days of this Notice.  All work under this contract shall be completed 
within __________(NUMBER IN WORDS) (__#) consecutive days from the start of construction or 
________________(DATE) whichever comes first. 

___________________________________ 
Department of Public Works 

By: Eric P. Rakers, P.E. 
Title: City Engineer 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by 

 __________________________________, this _____ day of ______________, 20___. 
Company Name 

____________________________________ 
Signature 

BY: ________________________________ 
Printed Name 

TITLE: _____________________________
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SECTION 00 61 13 

CITY OF DE PERE 

PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS:  That (CONTRACTOR NAME), as Principal, hereinafter called 
Contractor, and _________________________________________________________, as Surety, hereinafter called 
Surety, are held and firmly bound unto the City of De Pere, a municipal corporation of the State of Wisconsin, as 
Obligee, hereinafter called the City, for the use and benefit of claimants as herein below defined in the amount 
_____________ __________________(CONTRACT AMT. SPELLED OUT) ($____________)  for the payment 
whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

WHEREAS, Contractor has by written agreement dated ___________________ (date to be affixed by City) entered 
into a contract with City for Project 20-07, in accordance with drawings and specifications prepared by the Director of 
Public Works of said City, which contract is by reference made a part hereof, and is hereinafter referred to as the 
CONTRACT. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly make 
payments to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the 
performance of the CONTRACT, then this obligation shall be null and void; otherwise it shall remain in full force and 
effect, subject, however, to the following conditions. 

1. A claimant is defined as one having a direct contract with Contractor or with a subcontractor of Contractor for 
labor, material, or both, used or reasonably required for use in the performance of the contract, labor and 
material being construed to include that part of water, gas, power, lights, heat, oil, gasoline, telephone service, 
or rental of equipment directly applicable to the contract. 

2. The above named Contractor and Surety hereby jointly and severally agree with the City that every claimant as 
herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after the date 
on which the last of such claimant's work or labor was done or performed, or materials were furnished by such 
claimant may sue on this bond for the use of such claimant in the name of the City, prosecute the suit to final 
judgment for such sum or sums as may be justly due claimant, and have execution thereon, provided, however, 
that the City shall not be liable for the payment of any costs or expenses of any such suit. 

3.  No suit or action shall be commenced hereunder by any claimant: 
a. Unless claimant shall have given written notice to any two of the following:  The Contractor, the City, or 

the Surety above named, within ninety (90) days after such claimant did or performed the last of the work 
or labor, or furnished the last of the materials for which said claim is made, stating with substantial 
accuracy the amount claimed and the name of the party to whom the materials were furnished, or for 
whom the work or labor was done or performed.  Such notice shall be served by mailing the same by 
registered mail, postage prepaid, in an envelope addressed to the Contractor, City, or Surety, at any place 
where an office is regularly maintained for the transaction of business, or served in any manner in which 
legal process may be served in the State of Wisconsin, save that such service need not be made by a public 
officer. 

b. After the expiration of one (1) year following the date on which Contractor ceased work on said 
CONTRACT. 

c. Other than in a state court of competent jurisdiction in and for the County or other political subdivision of 
the state in which the project, or any part thereof, is situated, or in the United States District Court for the 
district in which the project, or any part thereof, is situated, and not elsewhere. 
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4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith 
hereunder, inclusive of the payment by Surety of mechanics' liens, which may be filed or recorded against said 
improvement, whether or not claim for the amount of such lien be presented under and against this bond. 

SIGNED AND SEALED THIS ____________ DAY OF __________________, 20___. 

In Presence of: 

_________________________________     _____________________________________ 
(WITNESS)  (CONTRACTOR) 

_________________________________     _____________________________________ 
(WITNESS)  (SURETY) 
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SECTION 00 61 16 

CITY OF DE PERE 

PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS:  That (CONTRACTOR’S NAME), as Principal, hereinafter called 
Contractor, and _______________________________________________________, as Surety, hereinafter called 
Surety, are held and firmly bound unto the City of De Pere, a municipal corporation of the State of Wisconsin, as 
Obligee, hereinafter  called City, in the amount of ___________________(AMOUNT WRITTEN OUT) 
($__________) for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, 
successors and assign, jointly and severally, firmly by these presents. 

WHEREAS, Contractor has by written agreement dated _________________ (date to be affixed by City), entered into 
a contract with the City for Project 20-07, in accordance with drawings and specifications prepared by the Director of 
Public Works of said City, which contract is by reference made a part hereof, and is hereinafter referred to as the 
CONTRACT. 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor shall promptly and 
faithfully perform said CONTRACT, then this obligation shall be null and void; otherwise it shall remain in full force 
and effect. 

Whenever Contractor shall be, and declared by the City to be in default under the CONTRACT, the City having 
performed City's obligations there under, the Surety may promptly remedy the default, or shall promptly 

1. Complete the CONTRACT in accordance with its terms and conditions or 

2. Obtain a bid or bids for submission to City for completing the CONTRACT in accordance with its terms and 
conditions, and upon determination by the City and Surety of the lowest responsible bidder, arrange for a 
contract between such bidder and City make available as work progresses (even though there should be a 
default or succession of defaults under the contract or contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the balance of the contract price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 
first paragraph hereof.  The term "balance of the contract price" as used in this paragraph shall mean the total 
amount payable by City to Contractor under the CONTRACT and any amendments thereto, less the amount 
properly paid by City to Contractor. 

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final payment 
under the CONTRACT falls due. No right of action shall accrue on this bond to or for the use of any person or 
corporation other than the owner named herein or the heirs, executors, administrators or successors of City. 

SIGNED AND SEALED THIS __________ DAY OF ___________________, 20___. 

In the Presence of: 

_________________________________     _____________________________________ 
(WITNESS)  (CONTRACTOR)      (SEAL) 

_________________________________     _____________________________________ 
(WITNESS)  (SURETY)      (SEAL) 
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SECTION 00 62 76 

APPLICATION FOR PAYMENT 
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SECTION 00 65 16 

CERTIFICATE OF SUBSTANTIAL COMPLETION 

Project: 
Owner: Owner’s Contract No.: 
Contractor: 

This [tentative] [definitive] Certificate of Substantial Completion applies to: 
☐All Work under the Contract Documents: ☐The following specified portions of the Work: 

______________________________ 
Date of Substantial Completion 

The Work to which this Certificate applies has been inspected by authorized representatives of Contractor 
and Engineer, and found to be substantially complete.  The Date of Substantial completion of the Project or 
portion thereof designated above is hereby declared and is also the date of commencement of applicable 
warranties required by the Contract Documents, except as stated below. 

A [tentative] [definitive] list of items to be completed or corrected is attached hereto.  This list may not be 
all-inclusive, and the failure to include any items on such list does not alter the responsibility of the 
Contractor to complete all Work in accordance with the Contract Documents. 

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat, 
utilities, insurance and warranties shall be as provided in the Contract Documents except as amended 
as follows: 

☐Amended Responsibilities  ☐ Not Amended 

Owner’s Amended Responsibilities: 

Contractor’s Amended Responsibilities: 
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The following documents are attached to and made part of this Certificate: 

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents 
nor is it a release of Contractor’s obligation to complete the Work in accordance with the Contract 
Documents. 

__________________________________________ 
Executed by Engineer  Date 

Accepted by Contractor Date 



Project 20-07  City of De Pere 
Curb Repair and Street Resurfacing 

4/9/2020 01 10 00-1 Summary of Work 

SECTION 01 10 00 

SUMMARY OF WORK 

PART 1 – GENERAL  

1.1 SUMMARY 

A. Section Includes 
1. References 
2. Work Covered by the Contract Documents 
3. Work Sequence 
4. Use of Premises 
5. Warranty 
6. Work by Others 
7. Project Utility Sources 
8. Miscellaneous Provisions 

1.2  REFERENCES 

A. General Specifications.  The work under this contract shall be in accordance with the City of De 
Pere, 2020 Construction Specifications and these Special Provisions and plans, and the latest 
edition of the Wisconsin Department of Transportation Standards Specifications for Highway and 
Structure Construction, where referenced in the City Specifications.   

B. Definitions.  Any reference to the “state” or the “department” in said Standard Specifications 
shall mean the “City of De Pere” for the purposes of this contract. 

C. Industry Standards 
1. Unless the Contract Documents include more stringent requirements, applicable construction 

industry standards have the same force and effect as if bound or copied directly into the 
Contract Documents to the extent referenced.  Such standards are made a part of the Contract 
Documents by reference. 

2. Comply with standards in effect as of date of the Contract Documents, unless otherwise 
indicated. 

3. If compliance with two or more standards is specified and the standards establish different or 
conflicting requirements for minimum quantities or quality levels, comply with the most 
stringent requirement. 

4. The quantity or quality level shown or specified shall be the minimum provided or performed.  
The actual installation may comply exactly with the minimum quantity or quality specified, or 
it may exceed the minimum within reasonable limits.  To comply with these requirements, 
indicated numeric values are minimum or maximum, as appropriate, for the context of 
requirements. 

5. Each section of the specifications generally includes a list of reference standards normally 
referred to in that respective section.  The purpose of this list is to furnish the Contractor with 
a list of standards normally used for outlining the quality control desired on the project.  The 
lists are not intended to be complete or all inclusive, but only a general reference of standards 
that are regularly referred to. 
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6. Each entity engaged in construction on the Project shall be familiar with industry standards 
applicable to its construction activity.  Copies of applicable standards are not bound with the 
Contract Documents.  Where copies of standards are needed to perform a required 
construction activity, obtain copies directly from the publication source and make them 
available on request. 

1.3  WORK COVERED BY THE CONTRACT DOCUMENTS 

A. Project Identification 
1. Project Location 

a. Autohoe Road from Red Maple Road to Lost Dauphin Road 
b. Diversity Drive from Ryan Road to Scarlet Oak Trail (West) 
c. Fox Point Boat Launch Parking Lot 
d. Horseshoe Court from Horseshoe Lane to Termini 
e. Horseshoe Lane from Horseshoe Court to Paint Horse Trail 
f. Mallard Court from Merrill Street to Termini 
g. Merrill Street from S. Erie Street to Lone Oak Road 
h. Paint Horse Trail from Swan Road to Termini 
i. Palomino Court from Paint Horse Trail to Termini 
j. Patriot Way from Revere Trail to Scheuring Road 
k. Patrick Henry Avenue from Revere Trail to Patriot Way 
l. Perkofski Boat Launch Parking Lot 
m. Red Maple Road from American Boulevard to Lost Dauphin Road 
n. Scarlet Oak Trail from Diversity Drive to Termini 
o. Scarlet Oak Trail Path from Diversity Drive to Fox River Trail 
p. 76th Place from Patrick Henry Avenue to Patriot Way 
q. Swan Road from Ledgeview Road to 170 feet south of Paint Horse Trail 
r. Teal Court from Merrill Street to Termini 
s. Widgeon Court from Merrill Street to Termini 

2. Work will be performed under the following prime contract: 
a. Project 20-07 Curb Repair and Street Resurfacing 

B. The Work includes: 
1. Spot sanitary sewer and storm sewer repairs. 
2. Remove and replace concrete curb and gutter. 
3. Milling asphaltic concrete pavement. 
4. Pulverizing asphaltic concrete pavement. 
5. Asphaltic concrete paving. 
6. Asphaltic concrete pavement patching. 
7. Pavement markings. 
8. Erosion Control. 
9. Landscaping restoration. 
10. Manhole and inlet adjustment and repair. 
11. New and replace concrete sidewalk, driveway, curb and gutter. 
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1.4  WORK SEQUENCE 

A. Conduct construction activities to maintain access to businesses and residences throughout 
construction. 

B. Topsoil, seed, and mulch shall be completed prior to asphaltic concrete pavement placement. 

C. The final surface asphaltic paving of Merrill Street shall be scheduled to occur immediately after 
the utility work is completed as part of Project 20-01B East Sewer and Water Relay and Street 
Resurfacing.  The Contractor for Project 20-01B anticipates completing Merrill Street by late 
June. 

D. Complete all work by October 15, 2020.  The City reserves the right to an additional mobilization 
after this date for miscellaneous repairs that arise throughout the construction season. 

E. Work at the Fox Point Boat Launch shall be scheduled for after Labor Day, September, 7 2020.  
Work shall be staged such that only half of the parking area is obstructed at a time to conduct 
operations.  A minimum of one boat launch ramp may be obstructed at a time.  Access across the 
Fox River Trail shall remain unimpeded for the duration of work. 

F. The calendar days listed below are the allowed time for each location from the beginning of 
construction of the street or site to the substantial completion of the area.  Substantial completion 
is defined as having the street or site paved with the surface course of asphaltic concrete 
pavement and painting (if applicable): 

LOCATION 
CALENDAR 

DAYS 
Red Maple Road and Auto Hoe Road 14 
Diversity Drive, Scarlet Oak Trail and Path 7 
Fox Point Boat Launch Parking Lot 7 
Horseshoe Court, Horseshoe Lane, Paint Horse Trail, Palomino Court and 
Swan Road 

28 

Mallard Court, Merrill Street, Teal Court and Widgeon Court 28 
Patriot Way, Patrick Henry Avenue and 76th Place 28 
Perkofski Boat Launch Parking Lot 7 

1.5  USE OF PREMISES 

A. Contractor shall have full use of the premises for construction operations, including use of the 
Project Site, as allowed by law, ordinances, permits, easement agreements and the Contract 
documents. 

B. Contractor’s use of premises is limited only by Owner’s right to perform work or to retain other 
contractors on portions of the Project. 

C. The Project Site is limited to property boundaries, rights-of-way, easements, and other areas 
designated in the Contract Documents. 

D. Provide protection and safekeeping of material and products stored on or off the premises. 
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E. Move any stored material or products which interfere with operations of Owner or other 
Contractors. 

1.6  WARRANTY 

A. The Contractor warrants and guarantees to the City that all work shall be in accordance with the 
Contract Documents and will not be defective.  Prompt notice of all defects will be given to the 
Contractor.  All defective work, whether or not in place, may be rejected, corrected or accepted as 
provided in this proposal. 

B. If within one (1) year after the date of contract work completion or such longer period of time as 
may be prescribed by law or by the terms of any applicable special guarantee required by the 
Contract Documents or by a special provision of the Contract Documents, any work is found to 
be defective, the Contractor shall comply in accordance with the City’s written instructions.  
These written instructions will include either correcting such defective work or, if it has been 
rejected by the City, removing it from the site and replacing it with non-defective work.  If the 
Contractor does not promptly comply with the terms of such instructions, or in an emergency 
where delay would cause serious risk or loss or damage, the City may have the defective work 
corrected or the rejected work removed and replaced.  All direct and indirect costs of correction 
or removal and replacement of defective work, including compensation for additional 
professional services, shall be paid by the Contractor. 

1.7 WORK BY OTHERS 

A. The City of De Pere Park Department will trim trees in conflict with construction if the City 
receives advanced notification.  Questions regarding trees or landscaping that is bid as part of this 
contract can be directed to the Engineer. 

B. Owner has awarded a separate contract for performance of certain construction operations which 
will be conducted at the Project Site simultaneously with work under this Contract.  This Contract 
includes the following: 
1. Project 20-01B – East Sewer and Water Relay and Street Resurfacing 

a. Utility relay on Merrill Street from S. Erie Street to Knoll Terrace. 
2. Project 20-05 -0 Sidewalk and Curb Repair 

a. Sidewalk repairs at the Perkofski Boat Launch. 
3. Project 20-13 – Crackfilling and Seal Coating 

a. Parking lot will be sealed and after asphalt patch work is completed at the Perkofski Boat 
Launch. 

C. Cooperate fully with separate contractors and/or Owner so work by others may be carried out 
smoothly, without interfering with or delaying work under this Contract. 

1.8  PROJECT UTILITY SOURCES 

A. Green Bay Metropolitan Sewer District (NEW Water), Lisa Sarau, (lsarau@newwater.us) (920-
438-1039) 

B. AT&T, Shea Gorzelanczyk, (sg2528@att.com) (920-433-4250)   
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C. Wisconsin Public Service, Bob Laskowski, (rtlaskowski@wisconsinpublicservice.com) (920-617-
2775)

D. Charter, Vince Albin, (vince.albin@charter.com) (920-378-0444) 

E. Nsight, Rick Vincent, (rick.vincent@nsight.com)  (920-617-7316) 

F. TDS Metrocom, Steve Jakubiec, (steve.jakubiec@tdstelecom.com) (920-882-4166) 

G. Net-Lec (Mi-Tech Services), Dennis Lafave, (dlafave@mi-tech.us) (920-619-9774) 

H. Level3 (Mi-Tech Services), Chris Kraus, (ckraus@mi-tech.us) (414-550-6201) 

I. Central Brown County Water Authority, Rob Michaelson, (rmichaelson@mpu.org) (920-686-
4354) 

1.9  MISCELLANEOUS PROVISIONS 

A. Notification to Residents –notify individually all residents and businesses 2-weeks prior to the 
start of operations, giving an estimated time that vehicle movement will be limited or prohibited.  
Property owners shall be notified 24-hours prior to closing a drive. 

B. Maintain access to properties during construction, excluding times when construction work is 
occurring directly in front of the drive or when curb and gutter and/or driveway is being replaced. 

C. Ingress and Egress to the site of work for delivery of materials, hauling of excavation, daily 
construction activities and all vehicular traffic shall be as follows: 
LOCATION Route 

Red Maple Road and Auto Hoe Road 
Lost Dauphin Road or  
American Boulevard 

Diversity Drive, Scarlet Oak Trail and Path Diversity Drive via CTH PP 
Fox Point Boat Launch Parking Lot N. Broadway 
Horseshoe Court, Horseshoe Lane, Paint Horse Trail, 
Palomino Court and Swan Road 

Ledgeview Road via Jordan Road 
and Merrill Street 

Mallard Court, Merrill Street, Teal Court and Widgeon 
Court 

Merrill Street via S. Broadway 

Patriot Way, Patrick Henry Avenue and 76th Place 

Loaded Trucks – Scheuring Road 
Empty Trucks – Scheuring Road or 

Lost Dauphin Road via Revere 
Trail and Ballard St. or Colleen Ln. 

(See Plans for Access Detail) 

Perkofski Boat Launch Parking Lot 
Fort Howard Drive via 

Ashland Avenue 
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PART 2 – PRODUCTS 

PART 3 – EXECUTION 

END OF SECTION
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SECTION 01 22 01 

MEASUREMENT AND PAYMENT SANITARY SEWER 

PART 1 – GENERAL 

1.1 SUMMARY 

A. Section includes: Bid Item No. 
1. Sanitary Sewer Spot Repair SS-01 & SS-02 

B. Unit Prices include: 
1. Defined work for each Unit Price Item which will provide a functionally complete Project 

when combined with all unit price items. If there are specific work items which the Contractor 
believes are not identified in any Unit Price Item, but is required to provide a functionally 
complete Project, then the identified specific work items shall be included in the appropriate 
Unit Price Item. 

2. The method of measurement for payment. 
3. The price per unit for payment. 

1.2 GENERAL WORK ITEMS  

A. Include with the appropriate Unit Price Item the following work items which are common to the 
Unit Price Items for sanitary sewer systems. 

B. If there is a specific Unit Price Item for any of the following items, then the work item shall be 
included with that specific unit price item. 
1. Traffic Control. 
2. Sawcutting asphalt and/or concrete. 
3. Removal, hauling and disposal of surface materials including road pavement, curb and gutter, 

sidewalk, driveways and other pavement surfaces in the trench area and as shown on the 
drawings. 

4. Dewatering. 
5. Bypass pumping. 
6. Excavation. 
7. Open Trench installation method (unless bid item specifies other method). 
8. Pipe Bedding. 
9. Backfilling and compacting native obtained from the excavation. 
10. Supplying, hauling, backfilling and compacting granular material. 
11. Loading, hauling and disposing of surplus excavated material. 
12. Landscaping – turf establishment surface restoration and trees and bushes damaged during 

construction. 
13. Maintenance, protection, replacement and/or repair of facilities not designated for alteration 

on the Site beyond the limits identified. 
14. Site access requirements including temporary aggregate material as required for local traffic 

access. 
15. Bulkhead and abandoned existing sanitary sewer with flowable fill as shown on Drawings. 
16. If crossing or undermining of existing public or private utility, then include: 
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a. Maintaining the utility in service. 
b. Replacing of existing utilities, if damaged. 
c. Providing support and bedding material. 

17. Dust control. 
18. Remove and replace existing mailboxes and traffic signs. 
19. Restroom facilities. 
20. Easement and right-of-way requirements. 
21. Construction staking and other survey work not provided by the Engineer. 
22. Regulatory requirements. 
23. Preconstruction videotaping and video equipment. 
24. Quality assurance and quality control testing and inspections. 
25. Shop drawings and other submittals. 

1.3 SANITARY SEWER SPOT REPAIRS 

A. The unit price for Sanitary Sewer Spot Repair work includes: 
1. General Work Items of Article 1.2. 
2. Excavating. 
3. Exposing sanitary sewer line for repairs. 
4. Sawing existing sanitary sewer. 
5. Remove and replace pipe. 
6. Connection to existing sanitary sewer. 
7. Repairing offset joints where present. 
8. Reconnecting lateral where present with wye. 

B. Measurement of payment will be the actual number of spot repairs completed. 

C. The unit of measurement for payment is each. 

END OF SECTION
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SECTION 01 22 02 

MEASUREMENT AND PAYMENT STORM SEWER 

PART 1 – GENERAL 

1.1 SUMMARY 

A. Section includes: Bid Item No. 
1. Storm Sewer Mains (Granular Backfill) ST-01, ST-02 & ST-03 
2. Storm Sewer Manholes ST-04 
3. Catch Basin/Inlets ST-05, ST-06 & ST-07 
4. Connect to Existing Storm Structure ST-08 
5. Connect to Existing Storm Pipe ST-09 
6. Storm Sewer Spot Repair ST-10 
7. Repair Culvert Offset Joint ST-11 
8. Remove Existing Storm Sewer ST-12 

B. Unit Prices include: 
1. Defined work for each Unit Price Item which will provide a functionally complete Project 

when combined with all unit price items. If there are specific work items which the Contractor 
believes are not identified in any Unit Price Item, but is required to provide a functionally 
complete Project, then the identified specific work items shall be included in the appropriate 
Unit Price Item. 

2. The method of measurement for payment. 
3. The price per unit for payment. 

1.2 GENERAL WORK ITEMS  

A. Include with the appropriate Unit Price Item the following work items which are common to the 
Unit Price Items for storm sewer systems. 

B. If there is a specific Unit Price Item for any of the following items, then the work item shall be 
included with that specific unit price item. 
1. Traffic Control. 
2. Sawcutting asphalt and/or concrete. 
3. Removal, hauling and disposal of surface materials including road pavement, curb and gutter, 

sidewalk, driveways and other pavement surfaces in the trench area and as shown on the 
drawings. 

4. Dewatering. 
5. Excavation. 
6. Open trench installation method (unless bid item specifies other method). 
7. Pipe bedding. 
8. Backfilling and compacting native obtained from the excavation. 
9. Supplying, hauling, backfilling and compacting granular material. 
10. Loading, hauling and disposing of surplus excavated material. 
11. Landscaping – turf establishment surface restoration and trees and bushes damaged during 

construction. 
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12. Maintenance, protection, replacement and/or repair of facilities not designated for alteration 
on the Site beyond the limits identified. 

13. Site access requirements including temporary aggregate material as required for local traffic 
access. 

14. Bulkhead and abandon existing storm sewer with flowable fill as shown on drawings. 
15. If crossing or undermining of existing public or private utility, then include: 

a. Maintaining the utility in service. 
b. Replacing of existing utilities, if damaged. 
c. Providing support and bedding material. 

16. Dust control. 
17. Remove and replace existing mailboxes and traffic signs. 
18. Restroom facilities. 
19. Easement and right-of-way requirements. 
20. Construction staking and other survey work not provided by the Engineer. 
21. Regulatory requirements. 
22. Preconstruction videotaping and video equipment. 
23. Quality assurance and quality control testing and inspections. 
24. Shop drawings and other submittals. 

1.3 STORM SEWER MAINS (GRANULAR BACKFILL) 

A. The unit price for Storm Sewer Main (Granular Backfill) work includes: 
1. General Work Items of Article 1.2. 
2. Storm sewer pipe and fittings of material stated in the Unit Price Bid Schedule and installed 

using the open trench method. 
3. Excavation, breakdown and removal of abandoned piping inside the trench area, including 

plugging of existing connections. 
4. Excavation, breakdown and removal of abandoned pipeline structures inside the trench area, 

including plugging of existing connections. 

B. Measurement of payment will be the actual horizontal length along the centerline of the installed 
sewer from centerline of the manhole to centerline of manhole with no deductions for manholes, 
sewer services branches and other fittings. 

C. The unit of measurement for payment is linear feet. 

1.4 STORM SEWER MANHOLES 

A. The unit price for Storm Sewer Manholes work includes: 
1. General Work Items of Article 1.2. 
2. Precast reinforced concrete components. 
3. Joint flexible gasket material. 
4. Grout seal between the manhole and structure and the sewer pipe. 
5. Adjusting rings and bituminous plastic cement sealant at chimney. 
6. Manhole steps. 
7. Manhole frame and cover. 
8. Bedding material. 
9. Sewer pipe stub with connections and watertight plug (where required). 
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10. Final casting adjustment. 

B. Measurement for payment will be the distance from the invert of the lowest sewer to the top of 
the frame and cover as set. 

C. The unit of measurement for payment is vertical feet. 

1.5 CATCH BASIN/INLETS 

A. The unit price for Catch Basin/Inlets work includes: 
1. General Work Items of Article 1.2. 
2. Precast reinforced concrete components. 
3. Joint flexible gasket material. 
4. Grout seal between the catch basin/inlet structure and the sewer pipe. 
5. Adjusting rings grouted in place. 
6. Casting frame and grate. 
7. Bedding material. 
8. Supply and install 6 to 10 feet of 4 inch flexible perforated plastic pipe with geotextile wrap 

subgrade drain. 
9. Sand fill and Class “B” concrete floor and flow line. 
10. Temporary cover over catch basin/inlet to prevent eroded materials from entering. 
11. Final casting adjustment. 

B. Measurement for payment will be the actual number installed. 

C. The unit of measurement for payment is each. 

1.6 CONNECT TO EXISTING STORM STRUCTURE 

A. The unit price for Connect to Existing Storm Structure work includes: 
1. General Work Items of Article 1.2. 
2. Core drilling existing storm sewer structure. 
3. Connection to existing storm sewer structure. 
4. Mortar and blocking. 

B. Measurement for payment will be the actual number installed. 

C. The unit of measurement for payment is each. 

1.7 CONNECT TO EXISTING STORM PIPE 

A. The unit price for Connect to Existing Storm Pipe work includes: 
1. General Work Items of Article 1.2. 
2. Storm Sewer pipe same material strength or better than sewer main.  Provide fernco with 

stainless steel sheer bands and connection water tight seal where needed. 
3. Backfilling and compaction. 

B. Measurement for payment will be the actual number completed. 
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C. The unit of measurement for payment is each. 

1.8 STORM SEWER SPOT REPAIR 

A. The unit price for Storm Sewer Spot Repair work includes: 
1. General Work Items of Article 1.2. 
2. Excavating. 
3. Exposing storm sewer line for repairs. 
4. Sawing existing storm sewer. 
5. Remove and replace pipe (if applicable). 
6. Connection to existing storm sewer (if applicable). 
7. Repairing offset joints where present. 
8. Reconnecting to lateral where present with wye. 

B. Measurement for payment will be the actual number of repairs completed. 

C. The unit of measurement for payment is each. 

1.9 REPAIR CULVERT INTERNAL JOINT 

A. The unit price for Repair Culvert Internal Joint work includes: 
1. General Work Items of Article 1.2. 
2. Realignment of offset joints (if applicable). 
3. Cleaning of existing culvert for installation of anchors to adjacent pipe. 
4. Installation of four stainless steel anchors aligned at 45, 135, 225, 315 degrees per joint repair. 
5. Cutting of concrete pipe for anchor installation. 
6. Filling of gaps between pipes with mortar mix. 

B. Measurement for payment will be the actual number of repairs completed. 

C. The unit of measurement for payment is each. 

1.10 REMOVE EXISTING STORM SEWER 

A. The unit price for Remove Existing Storm Sewer work includes: 
1. General Work Items of Article 1.2. 
2. Excavation. 
3. Installing bulkheads at structures. 
4. Backfilling and compacting. 

B. Measurement for payment will be the actual length of storm sewer removed. 

C. The unit of measurement for payment is linear feet. 

END OF SECTION
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SECTION 01 22 04 

MEASUREMENT AND PAYMENT STREET AND DRAINAGE CONSTRUCTION 

PART 1 – GENERAL 

1.1 SUMMARY 

A. Section includes: Bid Item No. 
1. Clearing and Grubbing SD-01 
2. Excavation Below Subgrade SD-02 
3. Crushed Aggregate Base Course SD-03 
4. Pulverize Asphaltic Concrete Pavement SD-04, SD-05, SD-06 & SD-07 
5. Mill Asphaltic Concrete Pavement SD-08, SD-09, SD-10 & SD-11 
6. Crack Overmilling SD-12 
7. Asphaltic Concrete Pavement SD-13, SD-14, SD-15, SD-16, SD-17 & SD-18 
8. Asphaltic Concrete Pavement Patch SD-19, SD-20 & SD-21 
9. Shouldering SD-22 & SD-23 
10. Portland Cement Concrete Driveway or Sidewalk SD-24 
11. Drilling Tie Bars SD-25 
12. Portland Cement Concrete Curb and Gutter SD-26 

B. Unit Prices include: 
1. Defined work for each Unit Price Item which will provide a functionally complete Project 

when combined with all unit price items. If there are specific work items which the Contractor 
believes are not identified in any Unit Price Item, but is required to provide a functionally 
complete Project, then the identified specific work items shall be included in the appropriate 
Unit Price Item. 

2. The method of measurement for payment. 
3. The price per unit for payment. 

1.2 GENERAL WORK ITEMS  

A. Include with the appropriate Unit Price Item the following work items which are common to the 
Unit Price Items for street and drainage systems. 

B. If there is a specific Unit Price Item for any of the following items, then the work item shall be 
included with that specific unit price item. 
1. Traffic Control. 
2. Sawcutting asphalt and/or concrete. 
3. Removal, hauling and disposal of surface materials including road pavement, curb and gutter, 

sidewalk, driveways and other pavement surfaces in the trench area and as shown on the 
drawings. 

4. Maintenance, protection, replacement and/or repair of facilities not designated for alteration 
on the Site. 

5. Site access requirements including temporary aggregate material as required for local traffic 
access. 

6. Dust control. 
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7. Remove and replace existing mailboxes and traffic signs. 
8. Restroom facilities. 
9. Construction staking and other survey work not provided by the Engineer. 
10. Regulatory requirements. 
11. Quality assurance and quality control testing and inspections. 
12. Final casting and valve box adjustment. 
13. Shop drawings and other submittals. 

1.3 CLEARING AND GRUBBING 

A. The unit price for Clearing and Grubbing work includes: 
1. General Work Items of Article 1.2. 
2. Cutting and disposing of trees, brush, windfalls, logs and other vegetation. 
3. Removing and disposing of roots, stumps, stubs, logs and other timber. 
4. Stripping and stockpiling topsoil. 

B. Measurement of payment will not be made.  

C. The unit of measurement for payment is lump sum. 

1.4 EXCAVATION BELOW SUBGRADE 

A. The unit price for Excavation Below Subgrade work includes: 
1. General Work Items of Article 1.2. 
2. Removal of unsuitable base aggregate material or subbase material to a depth directed by the 

Engineer. 
3. Hauling and disposal of excavated material. 
4. Compaction of subgrade and fill areas. 
5. Test rolling subgrade. 
6. Finish grading. 

B. Measurement and payment will be the average length, width and depth of excavation. 

C. The unit of measurement for payment is cubic yards. 

1.5 CRUSHED AGGREGATE BASE COURSE 

A. The unit price for Crushed Aggregate Base Course work includes: 
1. General Work Items of Article 1.2. 
2. Aggregate material. 
3. Preparation of foundation. 
4. Placing and compacting to thickness and width specified. 
5. Maintenance until surface pavement is constructed. 
6. Preparation of crushed aggregate base for paving. 
7. Adjustment of manholes and valve boxes to proposed finish road grade. 

B. Measurement of payment will be the actual amount of material required and incorporated in the 
work verified by submitting to the Engineer delivery tickets provided with each load showing the 
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weight measured on a certified scale, type of material, the date delivered and the project name. 
Aggregates in excess of seven percent (7%) total moisture determined based on the dry mass of 
the aggregates will have moisture content in excess of seven percent (7%) deducted from the 
measured weight.  

C. The unit of measurement for payment is tons. 

1.6 PULVERIZE ASPHALTIC CONCRETE PAVEMENT 

A. The unit price for Pulverize Asphaltic Concrete Pavement work includes: 
1. General Work Items of Article 1.2. 
2. Pulverizing asphaltic concrete pavement with crushed aggregate base course to a depth of 8-

inches. 
3. Compacting and fine grading of pulverized material. 
4. Removal of pulverized material to a depth shown on plans (where required). 
5. Salvaging and stockpiling of pulverized material for shouldering material (where required). 
6. Hauling and disposing of excess pulverized material. 

B. Measurement for payment will be the average horizontal length and width of the pulverized area. 

C. The unit of measurement for payment is square yards. 

1.7 MILL ASPHALTIC CONCRETE PAVEMENT 

A. The unit price for Mill Asphaltic Concrete Pavement work includes: 
1.  General Work Items of Article 1.2. 
2.  Milling to length, width and depth as shown on Drawings or specified elsewhere. 
3.  Hauling and disposing of millings. 
4.  Cleaning of area milled. 

B. Measurement for payment will be the average horizontal length and width of roadway. 

C. The unit of measurement for payment is square yards. 

1.8 CRACK OVERMILLING 

A. The unit price for Crack Overmilling work includes: 
1.  General Work Items of Article 1.2. 
2.  Full depth mill, 2-feet in width over large cracks as specified in the field. 
3.  Hauling and disposing of millings. 
4.  Cleaning of area milled. 

B. Measurement for payment will be the length of cracks milled. 

C. The unit of measurement for payment is linear feet. 
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1.9 ASPHALTIC CONCRETE PAVEMENT 

A. The unit price for Asphaltic Concrete Pavement work includes: 
1. General Work Items of Article 1.2. 
2. Asphaltic concrete mixture, tack coat and other required materials 
3. Surface preparation. 
4. Provide tack coat on base material. 
5. Saw cutting and/or mill adjacent and abutting pavement surfaces. 
6. Asphaltic concrete placement and compaction to thickness and width shown on the drawings 

or specified elsewhere. 
7. Tack coat between asphaltic concrete courses and abutting pavements. 

B. Measurement for payment will be the actual amount of material required and incorporated in the 
work verified by submitting to the Engineer delivery tickets provided with each load showing the 
weight measured on a certified scale, type of material, the date delivered and the project name. 

C. The Unit Price shall be adjusted for deficiencies for less than minimum density represented by the 
average lot density of five nuclear density tests of 750 tons of asphaltic concrete placed as shown 
in the following table: 

Density Deficiency-Percent of Unit Price for Payment 
%Lot Density Below 
Specified Minimum WisDOT Mixes 

From 0.5-1.0 inclusive 98% 
From 1.1-1.5 inclusive 95% 
From 1.6-2.0 inclusive 91% 
From 2.1-2.5 inclusive 85% 
From 2.6-3.0 inclusive 70% 
More than 3.0 0% 

D. The unit of measurement for payment is tons. 

1.10 ASPHALTIC CONCRETE PAVEMENT PATCH 

A. The unit price for Asphaltic Concrete Pavement Patch work includes: 
1.  General Work Items of Article 1.2. 
2.  Sawcutting. 
3. Removal of Asphalt. 
4. Asphaltic concrete mixture, tack coat and other required materials. 
5. Surface preparation. 
6. Grading subgrade (where required). 
7. Asphaltic concrete placement and compaction to thickness matching surrounding pavements. 
8. Tack coat between asphaltic concrete courses and abutting pavements. 

B. Measurement for payment will be the average horizontal length and width of patch. 

C. The unit of measurement for payment is square yards. 
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1.11 SHOULDERING 

A. The unit price for Shouldering work includes: 
1.  General Work Items of Article 1.2. 
2. Aggregate material. 
3. Preparation of foundation. 
4. Placing and compacting aggregate 2-feet wide to thickness shown on the Drawings or 

specified elsewhere. 
5. Maintenance until surface pavement is constructed. 
6. Preparation of crushed aggregate base for paving. 
7. Adjustment of manholes and valve boxes to proposed finished road grade. 

B. Measurement for payment will length of shouldering installed measured along the pavement 
edge. 

C. The unit of measurement for payment is linear feet. 

1.12 PORTLAND CEMENT CONCRETE DRIVEWAY OR SIDEWALK 

A. The unit price for Portland Cement Concrete Sidewalk or Driveway work includes: 
1. General Work Items of Article 1.2. 
2. Providing Portland cement concrete mix of thickness shown in the drawings or specified 

elsewhere. 
3. Providing reinforcement. 
4. Providing expansion joint. 
5. Providing curing. 
6. Existing pavement removal. 
7. Subgrade preparation. 
8. Providing contraction joints. 
9. Handicap ramps. 
10. Sidewalk steps. 
11. Saw cutting adjacent surfaces. 
12. Finishing. 
13. Protection. 
14. Restoration. 

B. Measurement for payment will be the average horizontal length and width of the concrete placed. 

C. The unit of measurement for payment is square yards. 

1.13 DRILLING TIE BARS  

A. The unit price for Drilling Tie Bars work includes: 
1. General Work Items of Article 1.2. 
2. Providing and installing tie bars, including coating. 
3. For drilling holes in concrete not placed under the contract. 
4. For epoxying or driving. 
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B. Measurement for payment will be the actual number of bars installed. 
1. This item applies to concrete curb and gutter, sidewalk, and driveway. 
2. This item does not apply to concrete pavement and patches. 

C. The unit of measurement for payment is each. 

1.14 PORTLAND CEMENT CONCRETE CURB AND GUTTER 

A. The unit price for Portland Cement Concrete Curb and Gutter work includes: 
1. General Work Items of Article 1.2. 
2. Providing Portland cement concrete mix of size shown in the drawings or specified elsewhere. 
3. Providing expansion joints. 
4. Providing curing. 
5. Existing curb and gutter removal. 
6. Subgrade preparation.  
7. Provide crushed aggregate base. 
8. Fine grading of subgrade. 
9. Providing contraction joints. 
10. Driveway entrances and handicap ramp entrances. 
11. Adjustment of catch basin/inlets. 
12. Finishing. 
13. Protection. 
14. Restoration behind the curb. 

B. Measurement for payment will be along the flow line of the gutter and through inlets/catch 
basins. 

C. The unit of measurement for payment is linear feet. 

END OF SECTION
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SECTION 01 22 05 

MEASUREMENT AND PAYMENT SPECIAL CONSTRUCTION  

PART 1 – GENERAL 

1.1 SUMMARY 

A. Section includes: Bid Item No. 
1. Adjust Existing Structure Frame and Casting SC-01 & SC-03 
2. Adjust Existing Structure Frame and Casting Greater than one foot SC-02 & SC-04 
3. Adjust Existing Structure and Provide New Casting SC-05 & SC-06 
4. Reconstruct Inlet SC-07 
5. Pavement Marking Epoxy Lines SC-08, SC-09 & SC-10 
6. Pavement Marking Epoxy Symbols and Arrows SC-11, SC-12 & SC-13 
7. Provide Medium Rip Rap with Geotextile Fabric SC-14 
8. Inlet Protection Erosion Control SC-15 

B. Unit Prices include: 
1. Defined work for each Unit Price Item which will provide a functionally complete Project 

when combined with all unit price items. If there are specific work items which the Contractor 
believes are not identified in any Unit Price Item, but is required to provide a functionally 
complete Project, then the identified specific work items shall be included in the appropriate 
Unit Price Item. 

2. The method of measurement for payment. 
3. The price per unit for payment. 

1.2 GENERAL WORK ITEMS  

A. Include with the appropriate Unit Price Item the following work items which are common to the 
Unit Price Items for special construction. 

B. If there is a specific Unit Price Item for any of the following items, then the work item shall be 
included with that specific unit price item. 
1. Traffic Control. 
2. Loading, hauling and disposing of surplus material. 
3. Maintenance, protection, replacement and/or repair of facilities not designated for alteration 

on the Site beyond the limits identified. 
4. Dust control. 
5. Restroom facilities. 
6. Construction staking and other survey work not provided by the Engineer. 
7. Regulatory requirements. 
8. Quality assurance and quality control testing and inspections. 
9. Shop drawings and other submittals. 

1.3 ADJUST EXISTING STRUCTURE FRAME CASTING 

A. The unit price for Adjusting Existing Structure Frame Casting work includes: 
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1. General Work Items of Article 1.2. 
2. Removal of the casting and existing adjusting rings from the structure as required. 
3. Providing concrete adjusting rings and a 2 inch rubber riser ring from the WisDOT approved 

product list.  
4. Bituminous plastic cement sealing the exterior of the adjusting rings and casting.  
5. The ring will be secured to the precast section with a 3 ½ inch wide Kent Seal or equal. 
6. Above the concrete ring attach ¼ inch thru 3 inch thick ring using two 5/16 inch bead above 

and below the ring of sealant type as recommended by the rubber manufacturer. 
7. Initial and final adjustment. 
8. Backfilling and compacting. 

B. Measurement for payment will be the actual number of structure frame casting adjusted. 

C. The unit of measurement for payment is each. 

1.4 ADJUST EXISTING STRUCTURE FRAME CASTING GREATER THAN ONE FOOT 

A. The unit price for Adjusting Existing Structure Frame Casting Greater than One Foot work 
includes: 
1. General Work Items of Article 1.2. 
2. Removal of the casting and existing adjusting rings from the structure as required. 
3. Providing concrete adjusting rings and a 2 inch rubber riser ring from the WisDOT approved 

product list.  
4. Bituminous plastic cement sealing the exterior of the adjusting rings and casting.  
5. The ring will be secured to the precast section with a 3 ½ inch wide Kent Seal or equal. 
6. Above the concrete ring attach ¼ inch thru 3 inch thick ring using two 5/16 inch bead above 

and below the ring of sealant type as recommended by the rubber manufacturer. 
7. Initial and final adjustment. 
8. Backfilling and compacting. 

B. Measurement for payment will be the actual number of structure frame casting adjusted. 

C. The unit of measurement for payment is each. 

1.5 ADJUST EXISTING STRUCTURE AND PROVIDE NEW CASTING 

A. The unit price for Adjusting Existing Structure and Provide New Casting work includes: 
1. General Work Items of Article 1.2. 
2. Replace casting as directed by the Engineer or as shown on the Drawings. 
3. Removal of the casting and existing adjusting rings from the structure as required. 
4. Providing concrete adjusting rings and a 2 inch rubber riser ring from the WisDOT approved 

product list.  
5. Bituminous plastic cement sealing the exterior of the adjusting rings and casting.  
6. The ring will be secured to the precast section with a 3 ½ inch wide Kent Seal or equal. 
7. Above the concrete ring attach ¼ inch thru 3 inch thick ring using two 5/16 inch bead above 

and below the ring of sealant type as recommended by the rubber manufacturer. 
8. Initial and final adjustment. 
9. Backfilling and compacting. 
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B. Measurement for payment will be the actual number of structure frame casting adjusted. 

C. The unit of measurement for payment is each. 

1.6 RECONSTRUCT INLET 

A. The unit price for Reconstruct Inlet work includes: 
1. General Work Items of Article 1.2. 
2. Replace casting as directed by the Engineer or as shown on the Drawings. 
3. Removal of the casting, existing adjusting rings and sections of structure. 
4. Providing precast flat top for 2-foot by 3-foot inlet opening or inlet riser as shown on plans. 
5. Providing concrete adjusting rings and a 2 inch rubber riser ring from the WisDOT approved 

product list.  
6. Bituminous plastic cement sealing the exterior of the adjusting rings and casting.  
7. The ring will be secured to the precast section with a 3 ½ inch wide Kent Seal or equal. 
8. Above the concrete ring attach ¼ inch thru 3 inch thick ring using two 5/16 inch bead above 

and below the ring of sealant type as recommended by the rubber manufacturer. 
9. Initial and final adjustment. 
10. Backfilling and compacting. 

B. Measurement for payment will be the vertical footage of structure reconstructed. 

C. The unit of measurement for payment is vertical feet. 

1.7 PAVEMENT MARKING EPOXY LINES 

A. The unit price for Pavement Marking Epoxy Lines work includes: 
1. General Work Items of Article 1.2. 
2. Providing and installing the pavement marking epoxy lines includes preparing the surface, 

including brush-off blasting of concrete, for providing all marking, including reflectorization 
with glass beads, for protecting marking until dry or cured, and for replacing marking 
improperly constructed or that fails during the warranty period. 

B. Measurement for payment will be by the linear foot, calculated as follows: 
1. For solid lines, by adding the linear feet of solid line measured end to end. 
2. For intermittent lines, by multiplying the specified length of the individual markings of the 

line by the number of markings in the intermittent line end to end. 

C. The unit of measurement for payment linear feet. 

1.8 PAVEMENT MARKING EPOXY SYMBOLS AND ARROWS 

A. The unit price for Pavement Marking Epoxy Symbols and Arrows work includes: 
1. General Work Items of Article 1.2. 
2. Providing and installing the pavement marking epoxy symbols and arrows includes preparing 

the surface, including brush-off blasting of concrete, for providing all marking, including 
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reflectorization with glass beads, for protecting marking until dry or cured, and for replacing 
marking improperly constructed or that fails during the warranty period. 

3. For remarking if initially applies at less than 90% of the specified rate. 

B. Measurement for payment will be by each individual unit. 

C. The unit of measurement for payment is each. 

1.9 PROVIDE MEDIUM RIP RAP WITH GEOTEXTILE FABRIC 

A. The unit price for Provide Medium Rip Rap work includes: 
1. General Work Items of Article 1.2. 
2. Provide rip rap material and geotextile fabric type HR. 
3. Excavate and place rip rap material. 

B. Measurement for payment will be the actual area installed. 

C. The unit of measurement for payment is square yards. 

1.10 INLET PROTECTION EROSION CONTROL 

A. The unit price for Inlet Protection Erosion Control work includes: 
1. General Work Items of Article 1.2. 
2. Provide geotextile and wood materials for type shown on the Drawings. 
3. Placing inlet protection system. 
4. Inspection and maintenance of the installed inlet protection. 
5. Removal of the inlet protection. 
6. Cleaning debris buildup around inlet. 

B. Measurement for payment will be actual number of inlet protection erosion control installed. 

C. The unit of measurement for payment is each. 

END OF SECTION
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SECTION 01 29 00 

PAYMENT PROCEDURES 

PART 1 – GENERAL 

1.1 SUMMARY 

A. This section includes: 
  1. Administrative and procedural requirements necessary to prepare and process Applications for 

Payment. 

1.2  SCHEDULE OF VALUES 

A. Unit Price work will be the Schedule of Values used as the basis for reviewing Applications for 
Payment. 

1.3  APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and payments as 
recommended by the Engineer and approved by Owner. 

B. The date for each progress payment should be the 3rd Wednesday of each month.  The period 
covered by each Application for Payment starts on the day following the end of the preceding 
period and ends the 4th Friday of the Month. 

C. Use forms provided by Engineer for Applications for Payment.  Sample copy of the Application 
for Payment and Continuation Sheet is included in Section 00 62 76. 

D. Application Preparation Procedures 
1. When requested by the Contractor, the Engineer will determine the actual quantities and 

classifications of Unit Price Work performed. 
a. Preliminary determinations will be reviewed with the Contractor before completing 

Application for Payment. 
b. Engineer will complete the Application for Payment based on Engineer’s decision on 

actual quantities and classifications. 
c. Engineer will submit three original copies of Application for Payment to Contractor for 

certification of all three original copies. 
d. Contractor shall submit signed Application for payment to Owner for approval within 

time frame agreed to at the Preconstruction Conference. 
2. If payment is requested for materials and equipment not incorporated in the Work, then the 

following shall be submitted with the Application for Payment: 
a. Evidence that materials and equipment are suitably stored at the site or at another location 

agreed to in writing. 
b. A bill of sale, invoice, or other documentation warranting that the materials and 

equipment are free and clear of all liens. 
c. Evidence that the materials and equipment are covered by property insurance. 
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3. Complete every entry on form.  Execute by a person authorized to sign legal documents on 
behalf of Contractor. 

E. With each Application for Payment, submit waivers of liens from subcontractors and suppliers for 
the construction period covered by the previous application. 
1. Submit partial waivers on each item for amount requested before deduction for retainage on 

each item. 
2. When an application shows completion for an item, submit final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work shall submit 

waivers. 
4. Submit final Application for Payment with or preceded by final waivers from every entity 

involved with performance of the Work covered by the application. 
5. Submit waivers of lien on forms executed in a manner acceptable to Owner. 

F. The following administrative actions and submittals shall precede or coincide with submittal of 
first Application for Payment: 
1. List of subcontractors. 
2. Schedule of Values (For Lump Sum Work). 
3. Contractor’s construction schedule. 

G. Submit final Application for Payment with releases and supporting documentation not previously 
submitted and accepted including, but not limited, to the following: 
1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof that 

taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. Consent of Surety to Final Payment. 
5. Final lien waivers as evidence that claims have been settled. 
6. Final liquidated damages settlement statement. 

PART 2 – PRODUCTS 

PART 3 – EXECUTION 

END OF SECTION 
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SECTION 01 32 33 

CONSTRUCTION PHOTOGRAPHS 

PART 1 – GENERAL 

1.1  SUMMARY 

A. Section Includes: 
1. Photographs for utility construction sites. 

1.2  SUBMITTALS 

A. Submit electronic files of each photographic view within seven (7) days of taking photographs. 

1.3  QUALITY ASSURANCE 

A. Photographs are to be submitted to the Engineer for approval prior to the start of construction. 

PART 2 – PRODUCTS 

PART 3 – EXECUTION 

3.1  UTILITY AND STREET CONSTRUCTION SITES 

A. Prior to start of construction provide sufficient photographs to adequately show the existing 
facilities and conditions within and adjacent to the construction Site to serve as a guide for final 
restoration including: 
1. Roads including shoulders and/or curb and gutter. 
2. Sidewalks, parking areas, and driveways. 
3. Utility structures. 
4. Landscaping including signs, plantings, walls, fences, trees, shrubbery, etc. 
5. Mailboxes. 
6. Drainage facilities including culverts, inlets, ditches. 
7. Building structures. 

B. During construction provide sufficient photographs (a minimum of one per 100 feet of installed 
utility) to adequately show construction means, methods, and Site conditions including: 
1. Crossings of other utilities. 
2. Exposure of existing structures. 
3. Soil conditions. 

END OF SECTION
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SECTION 01 33 00 

SUBMITTALS 

PART 1 – GENERAL 

1.1  SUMMARY 

A. Section includes administrative and procedural requirements for submittals: 
1. Progress Schedule. 
2. Schedule of Shop Drawings and Sample Submittals. 
3. Shop Drawings. 

B. Failure to meet Submittal requirements to the satisfaction of the Engineer will constitute 
unsatisfactory performance of the work in accordance with the Contract Documents, therefore, 
the Engineer may recommend to the Owner that all or a portion of payments requested during the 
corresponding pay period be withheld until these requirements are met. 

1.2  SUBMITTAL PROCEDURES 

A. Coordination: Transmit each submittal sufficiently in advance of performance of related 
construction activities to avoid delay. 
1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 

related activities that require sequential activity. 
2. Coordinate transmittal of different types of submittals for related elements of the work so 

processing will not be delayed by the need to review submittals concurrently for coordination. 
a. The Engineer reserves the right to withhold action on a submittal requiring coordination 

with other submittals until all related submittals are received. 
3. To avoid the need to delay installation as a result of the time required to process submittals, 

allow sufficient time for submittal review, including time for re-submittals. 
a. Allow two weeks for initial submittal. 
b. Allow two weeks for reprocessing each submittal. 
c. No extension of Contract Time will be authorized because of failure to transmit submittals 

to the Engineer sufficiently in advance of the work to permit processing. 

B. Submittal Preparation: Place a permanent label or title block on each submittal for identification.  
Indicate the name of the entity that prepared each submittal on the label or title block. 
1. Assign a reference number to each submittal and re-submittal. 
2. Provide a space approximately four (4) by five (5) inches (100 by 125 mm) on the label or 

beside the title block on Shop Drawings to record the Contractor’s review and approval 
markings and the action taken. 

3. Include the following information on the label for processing and recording action taken. 
a. Project name. 
b. Date. 
c. Name and address of the Engineer. 
d. Name and address of the Contractor. 
e. Name and address of the subcontractor. 
f. Name and address of the supplier. 



Project 20-07  City of De Pere 
Curb Repair and Street Resurfacing 

4/9/2020 01 33 00-2 Submittals 

g. Name of the manufacturer. 
h. Number and title of appropriate Specification Section. 
i. Drawing number and detail references, as appropriate. 

4. Each submittal shall be stamped by the Contractor indicating that submittal was reviewed for 
conformance with the Contract Documents.  The Engineer will not accept unstamped 
submittals. 

C. Submittal Transmittal: Package each submittal appropriately for transmittal and handling.  
Transmit each submittal to the Engineer.  The Engineer will not accept submittals received from 
sources other than the Contractor. 
1. On the transmittal, record relevant information and requests for Engineer action.  On a form, 

or separate sheet, record deviations from Contract Document requirements, including 
variations, limitations, and justifications.  Include Contractor’s certification that information 
complies with Contract Document requirements. 

1.3  CONTRACTOR’S PROGRESS SCHEDULE 

A. Prepare and submit to the Engineer within 10 (ten) days after the Effective Date of the 
Agreement, four copies of a preliminary progress schedule of the work activities from Notice to 
Proceed until Substantial Completion. 
1. Provide sufficient detail of the work activities comprising the schedule to assure adequate 

planning and execution of the work, such that in the judgment of the Engineer, it provides an 
appropriate basis for monitoring and evaluation of the progress of the work.  A work activity 
is defined as an activity which requires substantial time and resources (manpower, equipment, 
and/or material) to complete and must be performed before the contract is considered 
complete. 

2. The schedule shall indicate the sequence of work activities.  Identify each activity with a 
description, start date, completion date and duration.  Include, but do not limit to the 
following items, as appropriate to this contract: 
a. Shop drawing review by the Engineer. 
b. Excavation and grading. 
c. Asphalt and concrete placement sequence. 
d. Restoration. 
e. Construction of various segments of utilities. 
f. Subcontractor’s items of work. 
g. Allowance for inclement weather. 
h. Contract interfaces, date of Substantial Completion. 
i. Interfacing and sequencing with existing facilities and utilities. 
j. Sequencing of major construction activities. 
k. Milestones and completion dates. 

B. Distribution: Following response to the initial submittal, print and distribute copies of the revised 
construction schedule to the Engineer, Subcontractors, and other parties required to comply with 
scheduled dates.  When revisions are made, distribute to the same parties. Delete parties from 
distribution when they have completed their assigned portion of the work and are no longer 
involved in construction activities. 
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C. Schedule Updating: Revise the schedule after each meeting, event, or activity where revisions 
have been recognized or made.  Issue the updated schedule concurrently with the report of each 
meeting. 

D. Punch List: Prepare and submit to the Engineer within ten (10) days after substantial completion a 
detailed progress schedule for outstanding work and punch list items. 

1.4  SCHEDULE OF SHOP DRAWINGS AND SAMPLE SUBMITTALS 

A. Submit four (4) hard copies or electronic copies of preliminary submittal schedule in accordance 
with the General Conditions of the Contract and as follows: 
1. Coordinate submittal schedule with the subcontractors, Schedule of Values, and of products 

as well as the Contractor’s Progress Schedule. 
2. Prepare the schedule in chronological order.  Provide the following information: 

a. Scheduled date for the first submittal. 
b. Related Section number. 
c. Submittal category (Shop Drawings, Product Data, or Samples). 
d. Name of the subcontractor. 
e. Description of the part of the work covered. 
f. Scheduled date for the Engineer’s final release or approval. 

B. Distribution: Following response to the initial submittal, print and distribute copies of the revised 
construction schedule to the Engineer, Subcontractors, and other parties required to comply with 
scheduled dates.  Post copies in the field office. When revisions are made, distribute to the same 
parties. Delete parties from distribution when they have completed their assigned portion of the 
work and are no longer involved in construction activities. 

C. Schedule Updating: Revise the schedule after each meeting or activity where revisions have been 
recognized or made.  Issue the updated schedule concurrently with the report of each meeting. 

1.5  SHOP DRAWINGS 

A. Submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise 
indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy 
standard information as the basis of Shop Drawings.  Standard information prepared without 
specific reference to the Project is not a Shop Drawing. 

B. Collect product data into a single submittal for each element of construction of system.  Product 
data includes printed information, such as manufacturer’s installation instructions, catalog cuts, 
standard color charts, roughing-in diagrams and templates, standard wiring diagrams, and 
performance curves. 
1. Mark each copy to show actual product to be provided.  Where printed Product Data includes 

information on several products that are not required, mark copies to indicate the applicable 
information.  Include the following information: 
a. Manufacturer’s printed recommendations. 
b. Compliance with trade association standards. 
c. Compliance with recognized testing agency standards. 
d. Application of testing agency labels and seals. 
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e. Notation of dimensions verified by field measurement. 
f. Notation of coordination requirements. 

C. Do not use shop drawings without an appropriate final stamp indicating action taken. 

D. Submittals: Submit four (4) copies of each required submittal.  The Engineer will retain two (2) 
copies, and return the others to the Contractor marked with action taken and corrections or 
modifications required. 

E. Distribution: Furnish copies of reviewed submittal to installers, subcontractors, suppliers, 
manufacturers, fabricators, and others required for performance of construction activities.  Show 
distribution on transmittal forms.  Maintain one copy at the project site for reference. 
1. Do not proceed with installation until a copy of the Shop drawing is in the Installer’s 

possession. 
2. Do not permit use of unmarked copies of the Shop Drawing in connection with construction. 

1.6  ENGINEER’S ACTION 

A. Except for submittals for the record or information, where action and return is required, the 
Engineer will review each submittal, mark to indicate action taken, and return promptly.  The 
Engineer will stamp each submittal with a uniform action stamp.  The Engineer will mark the 
stamp appropriately to indicate the action taken, as follows: 
1. “No Exceptions Taken”:  The work covered by the submittal may proceed provided it 

complies with notations or corrections on the submittal and requirements of the Contract 
Documents. 

2. “Make Corrections Noted”:  The work covered by the submittal may proceed provided it 
complies with notations or corrections on the submittal and requirements of the Contract 
Documents. 

3. “Amend and Resubmit”:  Do not proceed with work covered by the submittal.  Resubmit 
without delay.  Do not use, or allow others to use, submittals marked “Amend and Resubmit” 
at the Project Site or elsewhere where work is in progress. 

4. “Rejected – See Remarks”:  Do not proceed with work covered by the submittal.  Resubmit 
without delay.  Do not use, or allow others to use, submittals marked “Rejected and 
Resubmit” at the Project Site or elsewhere where work is in progress. 

B. Unsolicited Submittals: The Engineer will return unsolicited submittals to the sender without 
action. 

PART 2 – PRODUCTS 

PART 3 – EXECUTION 

END OF SECTION 
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SECTION 01 41 00 

REGULATORY REQUIREMENTS 
PART 1 – GENERAL 

1.1  SUMMARY 

A. Section Includes: 
1. Underground Utilities. 
2. Property Monuments. 
3. Traffic Control. 

1.2  UNDERGROUND UTILITIES 

A. Under the provisions of Wisconsin Statutes, Section 182.0175, all contractors, subcontractors, 
and any firm or individual intending to do work on this Contract shall contact all utility firms in 
the affected area of construction a minimum of three (3) working days prior to beginning 
construction so that affected utilities will be located and marked. 

1.3 PROPERTY MONUMENTS 

A. Protect iron pipe monuments from movement. 

B. The cost of replacement of any monuments moved or destroyed during construction shall be the 
Contractor’s responsibility. 

C. Perpetuation of destroyed or moved monuments shall be performed in accordance with state 
statutes by a registered land surveyor. 

1.4 TRAFFIC CONTROL 

A. Provide traffic control facilities including barricades, signs, lights, warning devices, pavement 
markings, flaggers, etc. 

B. Construct and use traffic control facilities in accordance with the U.S. D. O. T. Federal Highway 
Administration’s Manual on Uniform Traffic Control Devices for Streets and Highways. 

C. Maintain traffic control devices as required to properly safeguard the public travel through final 
completion, including during periods of suspension of work. 

PART 2 – PRODUCTS (Not used) 

PART 3 – EXECUTION (Not used) 

END OF SECTION
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SECTION 01 71 23 

FIELD ENGINEERING 

PART 1 – GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Engineering Surveys Provided by the Engineer. 
2. Engineering Surveys Provided by the Contractor. 

1.2 SUBMITTALS 

A. None 

PART 2 – PRODUCTS (Not Used) 

PART 3 – EXECUTION 

3.1 PREPARATION 

A. Investigate and verify the existence and location of site improvements, utilities, and other existing 
facilities. 

B. Before construction, verity the location of invert elevations at points of connection of sanitary 
sewer, storm sewer, water piping and underground electrical services. 

C. Furnish information to the Engineer and the appropriate utility regarding conflicts that are 
necessary to adjust, move, or relocate existing utility structures, utility poles, lines, services, or 
other utility appurtenances located in or affected by construction. 

D. Provide the Engineer two (2) working days advance notification when ready for engineering 
surveys for construction to be provided by the Engineer. 

3.2 ENGINEERING SURVEYS TO BE PROVIDE BY THE ENGINEER 

A. General 
1. Establish benchmarks for construction as shown on the drawings. 
2. Establish control points as shown on the drawings. 

B. Gravity Sewer Systems and Water Distribution Systems 
1. Provide construction reference stakes set for pipe construction location at critical changes in 

horizontal and vertical alignment. 
2. Provide construction stakes for location of pipe at connections. 
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C. New Road Construction 
1. Provide construction slope intercept stakes for horizontal and vertical alignment on each side 

of the road base on each cross section in the cross section sheets for requests received at least 
seventy-two (72) hours before the related work begins. 

2. Provide construction reference stakes for subgrade at a minimum of fifty (50) foot intervals 
and maximum of one-hundred (100) foot intervals on tangents.  Provide construction 
reference stakes for subgrade at twenty-five (25) foot intervals within vertical and horizontal 
curves.  Provide a reference line stake at each location. 

3. Provide construction reference stakes for top of crushed aggregate at a minimum of fifty (50) 
foot intervals and maximum of one-hundred (100) foot intervals on tangents.  Provide 
construction reference stakes for top of crushed aggregate at twenty-five (25) foot intervals 
within vertical and horizontal curves.  Provide a reference or centerline stake. 

3.3 ENGINEERING SURVEYS TO BE PROVIDED BY THE CONTRACTOR 

A. General 
1. Locate, preserve and protect established construction reference stakes, benchmarks and 

control points. 
2. Locate, preserve and protect property corners and section corner monuments.  If moved or 

destroyed due to Contractor negligence, then replace in accordance with state requirements; 
some of which are referenced in the “Regulatory Requirements”. 

3. Provide additional construction staking as necessary to complete construction based on the 
construction reference stakes provided by the Engineer and the Drawings. 

4. Before beginning with necessary construction staking, verify the information shown on the 
Drawings, in relation to the established construction reference stakes, bench marks, control 
points and property corners.  Notify the Engineer of any discrepancies. 

5. Remove construction reference stakes when directed by the Engineer. 

B. Gravity Sewer Systems and Water Distribution Systems 
1. Provide any intermediate construction reference points as required to verify installation at the 

line and grade established and locate appurtenant structures. 
2. Check the line and grade with construction reference stakes at each pipe length. 

C. New Road Construction 
1. Provide additional construction reference stakes necessary to establish location and grade in 

accordance with the plans. 

END OF SECTION
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SECTION 32 11 26.16 

PULVERIZED ASPHALT AND AGGREGATE BASE COURSE 

PART 1 – GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Material testing. 

2. Foundation preparation. 

3. Pulverize asphalt and aggregate base course installation. 

1.2 REFERENCES  

A. Wisconsin Department of Transportation Section 325 

1.3 QUALITY ASSURANCE 

A. The Engineer will obtain an independent testing laboratory to provide quality control testing. 

1.4 DELIVERY, STORAGE AND HANDLING 

A. Stockpiling of Aggregates 

1. Store aggregates to prevent contamination by foreign matter or by aggregates of different 

sizes. 

B. Delivery of Aggregates 

1. Vehicles used to transport aggregates shall be of a type to minimize loss of materials and 

excessive segregation of particles. 

PART 2 – PRODUCTS 

2.1 MATERIALS 

2.2 SOURCE QUALITY CONTROL 
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PART 3 – EXECUTION 

3.1 PREPARATION OF FOUNDATION 

A. Pulverize the full depth (shown on plans or elsewhere) of the existing asphaltic pavement and 

aggregate until 97 percent or more will pass the 2-inch sieve. Windrow material as construction 

operations dictate. 

B. Preparation of foundation for pulverized asphalt and aggregate base course shall be in accordance 
with requirements of Section "Excavation and Fill”. 

C. Do not place the base course on a foundation that is soft or spongy or one that is covered by ice or 

snow. 

D. Do not place base material on a dry or dusty foundation when existing condition would cause 

rapid dissipation of moisture from base material and hinder or preclude its proper compaction. 

1. Apply water to such dry foundations and rework or re-compact as necessary. 

3.2 PULVERIZE ASPHALT AND AGGREGATE BASE COURSE INSTALLATION 

A. Construct surface base course to the width, thickness, section, and location shown on the 

drawings. 

1. Maximum compacted thickness of any one layer shall not exceed 8 inches. 

B. Spreading Base Material 

1. Proceed with the work such that the hauling equipment will travel over previously placed 

material.  

2. Route hauling equipment as uniformly as possible over all portions of the previously 

constructed layers of the base course. 

3. Deposit the material on the foundation or previously placed layer in such a manner as to 

minimize segregation and to facilitate spreading to a uniform layer of the required 

dimensions. 

C. Compaction 

1. After a layer of aggregate has been placed and spread to the required thickness, width, and 

section, it shall be compacted. 

2. Compact the re-laid material first with either a rubber tired roller or 12.5-ton or heavier 

vibratory padfoot roller and second with an 8-ton or heavier vibratory steel roller. Add water, 

as required, both before and during compaction.  

3. Each layer or course placed shall be compacted to at least 95 percent of the maximum dry 

density as determined by the Modified Proctor Test (ASTMD1557). 
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4. Areas where proper compaction is not obtainable due to segregation of materials, excess fines 

or other deficiencies shall be reworked or removed and replaced with material that will that 

will yield the desired results. 

5. Prior to and during compaction operations, shape and maintain the material to the proper 

dimensions. 

D. Maintenance 

1. Provide maintenance of the base course until surface paving is complete or until the base is 

otherwise accepted. 

E. Dust Abatement 

1. Minimize the dispersion of dust from the base course by the application of water or other 

approved dust control materials.   

END OF SECTION
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SECTION 33 00 05 

DOUBLE AND TRIPLE WALLED POLYPROPYLENE PIPE 

PART 1 – GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Double walled polypropylene pipe for mainline gravity storm sewer. 

2. Triple walled polypropylene pipe for mainline gravity storm sewer. 

B. The products described are not installed under this Section. 

1.2  REFERENCES 

A. American Society for Testing and Materials (ASTM): 

1. D3212 Standard Specification for Joints for Drain and Sewer Plastic Pipes 
Using Flexible Elastomeric Seals 

2. F477 Standard Specification for Elastomeric Seals (Gaskets) for Joining 
Plastic Pipe 

3. F2736 Standard Specification for 6 to 27 in. (152 To 762 mm) 
Polypropylene (PP) Corrugated Single Wall Pipe And Double Wall 
Pipe 

4. F2764 Standard Specification for 30 to 60 in. [750 to 1500 mm] 
Polypropylene (PP) Triple Wall Pipe and Fittings for Non-Pressure 
Sanitary Sewer Applications 

1.3  SUBMITTALS 

A. Submit the following: 

1. Certification of productions date of all materials. 

2. Manufacturer’s certification that the materials delivered were manufactured, sampled, tested, 

and inspected in accordance with this specifications and appropriate referenced standards. 

3. Product data sheet. 

4. Manufacturer’s recommendations for assembly. 

1.4 QUALITY ASSURANCE 

A. Make pipe available to the Engineer’s Representative for inspection. 

B. Pipe shall be considered defective and will be rejected when: 

1. Pitted or cratered. 

2. Flaking. 

3. Straightness varies more than ½ inch in 10 feet. 

4. Any defect which prevents assembly according to manufacturer’s recommendations. 
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5. Not utilized within twelve months of date of production. 

6. Pipe is not properly marked. 

C. Material brands and/or pipe classes shall not be mixed. 

D. Pipe Marking – pipe and fittings shall be marked as follows: 

1. Manufacturer’s name, trademark or logo. 

2. Nominal size. 

3. Pipe stiffness designation, dimension ration, or schedule size and pressure class. 

4. ASTM specification designation. 

5. Production date. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Inspect the pipe shipment to identify shifted loads, broken packaging or rough treatment, which 

could be an indication of damage. 

B. Unload the pipe in a manner which will not put stress on the pipe or strike anything causing 

damage. 

C. Place and store the pipe package units on level ground stacked no more than 8 feet high.  Do not 

store close to heat sources. 

D. For onsite gasket installation on pipe, store gaskets away from excessive exposure to heat, direct 

sunlight, ozone, oil or grease. 

E. For gaskets installed on the pipe offsite, keep the protective wrap on gaskets until installation. 

F. Handle pipe in a manner to prevent impact blows, abrasion damage, gouging or cutting. 

G. When handling pipe in cold weather, provide additional care to prevent damage due to impact.   

PART 2 – PRODUCTS 

2.1 NON-PRESSURE RATED PIPE 

A. Mainline Gravity Sewer and Sewer Services 

1. Pipe fittings and repair couplings shall be manufactured and tested in accordance with the 

following standards: 

a.   Sizes 8 inch through 27 inch and depths up to 20 feet:  ASTM F2736, PSM SDR-35 

PVC 

b.   Sizes 30 inch through 60 inch and depths up to 20 feet:  ASTM F2764, PS46 PVC, T-1 

minimum cell classification 

2. Pipe shall have a minimum pipe stiffness of 46 PSI. 
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3. Minimum height of cover to the top of pipe to the existing elevation or proposed finished 

elevation (whichever is less) shall be two feet. 

4. Elastomeric Gaskets:  Conform with ASTM F477 

5. Elastomeric Joints: Conform with ASTM D3212 

6. Solvent Weld Joints:  Not permitted. 

B. Sewer Services 
1. 4” and 6” pipe shall be Schedule 40 PVC and conform to section 33 00 02, Polyvinyl 

Chloride (PVC) Pipe and Fittings. 
2. Branch laterals shall be designed to accept SDR 35. 

2.2 DEFLECTION TEST REQUIREMENTS 

A. Deflection testing procedures shall conform to Section 01 45 23 10, Testing and Inspection of 
Pipeline and Appurtenances. 

B. The following table shall be used for the mandrel setting for Polypropylene Pipe: 

Table 1 
SaniTite HP Recommended Mandrel Settings 

Pipe Type Pipe Diameter  

 (Inches) 

Minimum Inside 
Diameter  
(Inches) 

Inside Diameter 
With 5% 

Deflection 
(Inches) 

D
ua

l 
W

al
l

12 11.90 11.31 
15 14.85 14.11 
18 17.93 17.03 
21 20.79 19.75 
24 23.90 22.71 
30 29.79 28.30 

T
ri

pl
e 

W
al

l 30 29.62 28.14 
36 35.40 33.63 
42 41.31 39.24 
48 47.31 44.94 
60 59.30 56.34 

END OF SECTION 


