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JULY 30, 2021 

CITY OF DE PERE 

REQUEST FOR PROPOSALS 

PROJECT 21-18  

RAILROAD SPUR REMOVAL 

BIOTECH WAY 

Sealed proposals will be received by the Board of Public Works of the City of De Pere at the Municipal 
Service Center, 925 South Sixth Street, De Pere, Wisconsin 54115, until 1:00 P.M., Thursday, August 
12, 2021 at which time they will be publicly opened and read aloud.  The bid opening will be held in 
person and virtually.  See the proposal forms and specifications for additional information. 

Project 21-18  for which proposals are being sought includes the following approximate quantities: 

 640 LF Tie and Rail Removal 

 1 LS Remove Switch and Install Single Rail 

All proposals shall be submitted on forms provided by the City of De Pere.  Proposal forms and 
specifications may be viewed by emailing dppubwrks@deperewi.gov. 

The letting of the contract is subject to the provisions of Wisconsin Statute Section 62.15 regarding 
Public Works. 

The City of De Pere reserves the right to reject any or all proposals, to waive any informalities in 
bidding and to accept any proposal which the Common Council deems most favorable to the interests 
of the City of De Pere. 

Dated this 30th of July 2021. 

Board of Public Works 
City of De Pere 
Eric Rakers, P.E. 
City Engineer 

Project 21-18 
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CITY OF DE PERE - BOARD OF PUBLIC WORKS 

SCHEDULE OF PRICES 

PROJECT 21-18 

RAILROAD SPUR REMOVAL 

BIOTECH WAY 

ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

SD-01 
Remove Rail, Ties, 
Spikes, and Tie Plates 

LF 640 
$ $ 

SD-02 
Remove Switch and 
Install Single Rail 

LS 1 
$ $ 

TOTAL 
$ 

ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

SD-03 Salvage Value to City LS 1 
$ $ 

Total Bid (Total of SD-01 and SD-02 minus SD-03)       

A negative total would be a payment back to the City based on the overall cost of work and salvage 
value. 

PROPOSAL 

This Proposal, submitted by the undersigned to the Board of Public Works of the City of De Pere, 
agrees to perform all work specified herein by December 1st, 2021.  The project will be awarded on 
September 7th, 2021. The undersigned bidder, being duly sworn, does depose and say that they are 

an authorized representative of ________________________________________________________ 
and that the said bidder has examined and carefully prepared bid from the Special Provisions and 
Drawings, and has checked the same in detail before submitting said proposal or bid; and that said 
bidder or  their agents, officer, or employees have not, either directly or indirectly, entered into any 
agreement, participated in any collusion, or otherwise taken any action in restraint of free 
competitive bidding in connection with this proposal or bid. 

______________________________     TITLE___________________________ 
(Signature of Bidder) 

______________________________ 
Print or Type Name of Bidder 



X:\ENG\Projects\City Projects\2021\Project 21-18 Rail Spur Removal\400- Plans & Specifications\21-18 BIDDING DOCS.doc 
Page 3 of 4 

CITY OF DE PERE - BOARD OF PUBLIC WORKS 

SPECIAL PROVISIONS 

PROJECT 21-18 

RAILROAD SPUR REMOVAL 

BIOTECH WAY 

1. SCOPE OF WORK 
The work under this proposal includes the following: 

 Remove 640 feet of rail including the switch.  Removal includes rail, spikes and tie plates. 

 Remove ties that are not needed for the remaining spur line.  

 Replace rail where switch is taken out.   

All work shall be completed in accordance with Canadian National Standards and shall be 
approved by Canadian National.  Submittal of proposals, insurance and work to be performed 
shall conform to pertinent requirements of the General Requirements of the City of De Pere 2020 
Construction Specifications found on the City of De Pere Website and these Special Provisions.  
Attached is a sample agreement that will be executed with the successful bidder. 

All work shall be coordinated with the City of De Pere.  A seven (7) day notice is required prior to 
closing Biotech Way.  The City will be responsible for paving Biotech Way. 

2. OPENING BIDS 
 Bids will be opened at the time and place indicated in the Request for Proposals.  The bid opening 

can be viewed live via GoToMeeting information shown below.  Bidders have the option to attend 
in person or virtually.  An abstract of the amounts of the base bids and major alternates, if any, 
will be made available to Bidders after opening the bids. 

The bid opening can be viewed live via GoToMeeting as follows: 
Please join my meeting from your computer, tablet or smartphone. 

https://global.gotomeeting.com/join/906361709

You can also dial in using your phone. 
(For supported devices, tap a one-touch number below to join instantly.) 

United States (Toll Free): 1 866 899 4679 
- One-touch: tel:+18668994679,,906361709#

United States: +1 (571) 317-3116 
- One-touch: tel:+15713173116,,906361709#

Access Code: 906-361-709 
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New to GoToMeeting? Get the app now and be ready when your first meeting starts: 
https://global.gotomeeting.com/install/906361709

3. Measurement for Payment 
A. The unit prices for the work/bid items includes:   

1.  Traffic Control 
2.  Removal of rail, ties not used for the adjacent spur, spikes, tie plates, switch, frogger, 

bumper stop, and street crossing 
3.  Place temporary aggregate at street crossing to maintain access after construction 
4.  Place rail where switch is removed. 
5.  Value of all salvaged material 

B. Measurement:  
1. For SD-01, measurement will be the limits of the rail removal from the south end to the 

limits at the switch. 
2. For SD-02 and SD-03, measurement will not be made. 

C. Payment:  The City will pay for measured quantities at the contract unit price under the 
following bid items: 

ITEM NUMBER DESCRIPTION  UNIT 
SD-01  Remove Rail, Ties, Spikes, and Tie Plates LF 
SD-02  Remove Switch and Install Single Rail  LS 
SD-03  Salvage Value to City  LS 

4. CONTRACTOR AGREEMENT 
A sample contractor’s agreement is attached to this proposal for your consideration. 

5. EXHIBITS 
G001 – Location Map 
G002 – Standard Symbol and Abbreviations 
C101 – Railroad Spur Removal Plan Sheet 
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CONTRACT FOR CONTRACTOR SERVICES BETWEEN THE  
CITY OF DE PERE AND _______________________ 

 
 THIS AGREEMENT made and entered into this          day of              , 
2021, by and between the City of De Pere, Wisconsin, (“City”), and __________ (“Contractor”). 
 

I. SCOPE OF CONTRACTING SERVICES 
 

Contractor agrees to perform those ____________ services described in the City’s 
Request for Proposals,   _______________, dated _____________, attached and incorporated 
as Exhibit A. No standard terms or conditions of Contractor’s Proposal are incorporated into 
this Agreement unless such term is specifically written into the Agreement.  Any change to the 
scope of services as identified therein shall be defined in writing and authorized by both parties 
prior to performing such work.  Such writing shall include the scope of work to be done, 
schedule for commencing and completing the work and the basis for compensation for such 
work. 
 

II. COMPENSATION 
 

 Contractor shall be paid as provided in Contractor’s proposal attached and incorporated 
as Exhibit B.  The date for each progress payment should be the 3rd Tuesday of each 
month.  The period covered by each Application for Payment starts on the day following the 
end of the preceding period and ends the 4th Friday of the Month. 
 

III. INSURANCE 
 
 The Contractor shall maintain during the course of the project, the following 
minimum public liability and property damage insurance to cover claims for injuries, including 
accidental death, as well as from claims for property damages which may arise from the 
performance of work under the Agreement as stated below: 
 

1. Comprehensive general liability insurance, including personal injury liability, blanket 
contractual liability and broad form property damage liability.  The combined single 
limit for bodily injury and property damage shall not be less than $1,000,000 per 
occurrence; with additional umbrella liability insurance coverage to a total of not 
less than $5,000,000. 

 
2. Automobile Liability 
 

(A) Coverages must include the following extensions: 
Comprehensive Form 

(1) All Owned Autos 
(2) All Hired Autos 
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(3) All Non-Owned Autos 
(4) Mobile Equipment 
(5) Specialized Equipment 
(6) Contractual Liability 
(7) Uninsured Motorists to Limit of Policy 
(8) Additional Insured Endorsement naming City of De Pere, its 

employees, agents and assigns 
 

(B) Limits of Liability: 
Combined Single Limit/Bodily Injury and Property Damage: 

$1,000,000 per person/per accident 
 

Uninsured/Underinsured Motorists:  
Limits equal to above combined single limit 
 

3. Worker’s Compensation and Employers’ Liability Insurance 
 Limits of Liability:  Statutory 

 
 The Contractor shall provide City with a certificate of insurance outlining the required 
coverage and naming the City as an additional insured thereunder for purposes of the Contract. 
 

IV. INDEMNIFICATION   
 

The Contractor shall indemnify and hold harmless the City, its officers, agents and 
employees from and against all claims, damage, losses, and expenses including reasonable 
attorney’s fees arising out of or resulting from the performance of the work specified in this 
Contract, provided that any such claim damage, loss or expense is caused in whole or in part by 
any negligent or intentional act or omission of the Contractor, any Subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be 
liable, regardless of whether or not it is caused in part by a part indemnified hereunder. 
 

V. LEGAL RELATIONS AND PUBLIC RESPONSIBILITY 
 

1. LAWS TO BE OBSERVED. The Contractor shall at all times observe and comply with 
all federal, state, and local laws, regulations and ordinances which are in effect or 
which may be placed in effect during the contract period and which in any manner 
affect the conduct of the work. The Contractor shall indemnify and save harmless 
the City and its officers, agents and employees against any claim or liability arising 
from or based on the violation of any such law, ordinance, or regulation, whether by 
Contractor or its employees, subcontractors, or agents. 
 

2. CONTRACTOR RECORDS.  Contractor acknowledges that, as a contractor of a 
Wisconsin Municipality, Wis. Stats. §19.36(3) applies to it and records produced by it 
pursuant to this contract are subject to the public records law to the extent that 
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they would otherwise be if maintained by the City of De Pere.  Contractor agrees 
that, within 10 business days of a written request of the City of De Pere, it shall 
forward such records as are requested by the City of De Pere.  Such records shall be 
in the format requested by City of De Pere provided that such records are kept and 
maintained in that format.   

 
3. PERMITS AND LICENSING. The Contractor shall procure all permits and licenses 

necessary and incidental to the work required hereunder. 
 
4. WORK SAFETY AND HEALTH. The Contractor shall comply with all federal, state and 

local laws governing work safety and health and shall provide all safeguards, safety 
devices and protective equipment, and take any other needed actions as the 
Contractor or the City Engineer may determine reasonably necessary, to protect the 
life and health of employees on the job and the safety of the public and to protect 
property in connection with the performance of the work covered by the contract. 

 
5. RESPONSIBILITY FOR DAMAGE CLAIMS. The Contractor and its surety shall indemnify 

and save harmless the City and all of its officers, officials, agents and employees 
from all suits, actions or claims of any character brought because of any injuries or 
damages received or sustained by any person, persons, or property on account of 
the operations of the said Contractor; or on account of or in consequence of any 
neglect in safeguarding the work, or through use of unacceptable materials in 
constructing the work; or because of any act or omission, neglect or misconduct of 
said Contractor; or because of any claims or amount recovered for any infringement 
of patent, trademark or copyright; or from any claims or amounts arising or 
recovered under the worker’s compensation law; or any other law, ordinance, order 
or decree; and so much of the money due the said Contractor under and by virtue of 
this contract as shall be considered necessary by the Board of Public Works for such 
purposes, may be retained for the use of the City; or, in case no money or 
insufficient money is retained, the Contractor’s surety shall be held. 

 
The City shall not be liable to the Contractor for damages or delays resulting from 
work by third parties or by injunctions or other restraining orders obtained by third 
parties.   
 
It shall be the Contractor's responsibility to see that all of the contract operations 
incidental to the completion of this contract are covered by public liability and 
property damage liability insurance in order that the general public or any 
representative of the contracting authority may have recourse against a responsible 
party for injuries or damages sustained as a result of said contract operations. This 
requirement shall apply with equal force, whether the work is performed by the 
Contractor, or by a Subcontractor or by anyone directly or indirectly employed by 
either of them. 
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6. CONTRACTOR'S RESPONSIBILITY FOR WORK. Until acceptance of the Work by the 
City Engineer, the Contractor shall have the charge and care thereof and shall take 
every precaution against injury or damage to any part thereof by the action of the 
elements, or from any other cause, whether arising from the execution or non-
execution of the Work. The Contractor shall rebuild, repair, restore and make good 
all injuries or damages to any portion of the Work occasioned by any of the above 
causes before acceptance and shall bear the expense thereof, except damage to the 
Work due to unforeseeable causes beyond control of and without the fault or 
negligence of the Contractor, including but not restricted to acts of God, of public 
adversaries or of governmental authorities. In case of suspension of work from any 
cause whatever, the Contractor prior to suspension shall take such precautions as 
may be necessary to prevent damage to the project, provide for normal drainage 
and shall erect any necessary temporary barricades, signs or other facilities, at the 
Contractor’s expense, as directed by the Engineer. 

 
7. PERSONAL LIABILITY OF PUBLIC OFFICIALS. In carrying out any of the provisions of 

this contract or in exercising any power or authority granted to them thereby, there 
shall be no personal liability upon the City, its officers, officials, agents and 
employees, it being understood that in such matters they act as agents and 
representatives of the City. Any right of action by the Contractor against the City, or 
its agents or employees, is hereby expressly waived. 

 
VI. GUARANTEE OF MATERIALS AND WORKMANSHIP 

 
 The Contractor shall guarantee all materials furnished and all work performed under the 
Contract against all defects in materials and workmanship for a period of one year following the 
date of acceptance of the Work, which date shall be understood to be the date of which final 
payment of all monies due the Contractor under the contract is authorized by the Director of 
Public Works. Should any defect appear during the guarantee period, the Contractor shall make 
the required repairs or replacement upon receipt of written notification from the Director of 
Public Works to do so. 
 

VII. MEDIATION 
 
 All claims, disputes and other matters in question between the parties of this 
Agreement arising out of or relating to this Agreement or breach thereof, which are not 
disposed by mutual agreement of the parties, shall be subject to mediation as a condition 
precedent to the institution of legal proceedings by either party.  If such claim, dispute or other 
matter involves a lien arising out of the Contractor’s services, the Contractor may proceed in 
accordance with applicable law to comply with lien notice and filing deadlines prior to 
resolution of the matter by mediation. 
 
 The City and Contractor shall attempt to resolve claims, disputes and other matters in 
question between them by mediation in accordance with the Rules of the American Arbitration 
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Association currently in effect unless the parties agree otherwise.  A request for mediation shall 
be filed in writing with the other party to this Agreement and, if applicable, the American 
Arbitration Association.  The request may be made concurrently with the filing of a civil action, 
but mediation shall proceed in advance of legal proceedings, which may be stayed pending 
mediation for a period of 60 days from the date of filing unless a longer period is agreed to by 
the parties or required by a court order. 
 
 The parties shall share the mediator’s and any filing fees equally.  The mediation shall be 
held in the place where the Project is located, unless another location is mutually agreed upon.  
Agreements reached in mediation shall be enforceable as settlement agreements in any court 
having jurisdiction thereof. 
 

VIII. NOTICES 
 

Any notification required or needed under the contract shall be sent to the following: 
 

 If to City:     If to Contractor: 
   

City of De Pere   Name of Business  
  Attention:      Attention:   
  925 South Sixth Street  Address: 
  De Pere, WI  54115     
 
 IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as 
of the day and year first above written. 
 
 
Name of Contractor     CITY OF DE PERE 
By:       By: 
 
 
                
       James G. Boyd, Mayor 
 
 
             
          Carey E. Danen, City Clerk 
 
Approved as to Form: 
 
 
      
City Attorney 
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