

CITY OF DE PERE

Public Works - Engineering Department

925 S. Sixth Street, De Pere, WI 54115 | 920-339-4061 | www.de-pere.org



April 23, 2020

ADDENDUM NO. 1
PROJECT 20-07
CURB REPAIR AND STREET RESURFACING

TO: Prospective Bidders

FROM: City of De Pere

Notice is hereby given that the contract documents for Project 20-07 are amended as hereinafter set forth. If you will be submitting a bid for Project 20-07, you must sign this addendum and include it with your submittal.

This addendum consists of 1 page.

The Bid Opening for Project 20-07 Curb Repair and Street Resurfacing has been moved to Thursday, May 28, 2020 at 1:00 PM.

CHANGES TO PROJECT BID DOCUMENTS IN ADDENDUM NO. 1:

1. Advertisement to Bid Section 00 11 13:
 - a. Delete "2:00 PM Thursday, April 30, 2020" and insert "1:00 PM Thursday, May 28, 2020" in the first paragraph.
 - b. In the paragraph pertaining to prequalifications, delete "April 27, 2020" and insert "May 22, 2020."

Sincerely,
DEPARTMENT OF PUBLIC WORKS

Eric Rakers, P.E.
City Engineer



Acknowledged By: _____ Date: _____

CITY OF DE PERE

Public Works - Engineering Department

925 S. Sixth Street, De Pere, WI 54115 | 920-339-4061 | www.de-pere.org



May 22, 2020

ADDENDUM NO. 2 PROJECT 20-07 CURB REPAIR AND STREET RESURFACING

TO: Prospective Bidders

FROM: City of De Pere

Notice is hereby given that the contract documents for Project 20-07 are amended as hereinafter set forth. If you will be submitting a bid for Project 20-07, you must sign this addendum and include it with your submittal.

This addendum consists of 1 page. This addendum supersedes Addendum No. 1 which had moved the bid date to May 28th.

The Bid Opening for Project 20-07 Curb Repair and Street Resurfacing has been moved to Thursday, June 4, 2020 at 1:00 PM.

CHANGES TO PROJECT BID DOCUMENTS IN ADDENDUM NO. 2:

1. Advertisement to Bid Section 00 11 13:
 - a. Delete "2:00 PM Thursday, April 30, 2020" and insert "1:00 PM Thursday, June 4, 2020" in the first paragraph.
 - b. In the paragraph pertaining to prequalifications, delete "April 27, 2020" and insert "June 1, 2020."

Sincerely,
DEPARTMENT OF PUBLIC WORKS

A handwritten signature in blue ink, appearing to read "Eric P. Rakers".

Eric Rakers, P.E.
City Engineer



Acknowledged By: _____ Date: _____

CITY OF DE PERE

Public Works - Engineering Department

925 S. Sixth Street, De Pere, WI 54115 | 920-339-4061 | www.de-pere.org



June 2, 2020

ADDENDUM NO. 3
PROJECT 20-07
CURB REPAIR AND STREET RESURFACING

TO: Prospective Bidders

FROM: City of De Pere

Notice is hereby given that the contract documents for Project 20-07 are amended as hereinafter set forth. If you will be submitting a bid for Project 20-07, you must sign this addendum and include it with your submittal.

This addendum consists of 2 pages.

CHANGES TO GENERAL REQUIREMENTS IN ADDENDUM NO. 3:

1. Summary of Work Section 01 10 00:
 - a. Under Subsection 1.4 for Work Sequence, delete the table under item F and insert the following table:

LOCATION	CALENDAR DAYS
Red Maple Road and Auto Hoe Road	28
Diversity Drive, Scarlet Oak Trail and Path	7
Fox Point Boat Launch Parking Lot	14
Horseshoe Court, Horseshoe Lane, Paint Horse Trail, Palomino Court and Swan Road	35
Mallard Court, Merrill Street, Teal Court and Widgeon Court	28
Patriot Way, Patrick Henry Avenue and 76 th Place	35
Perkofski Boat Launch Parking Lot	7

2. Measurement and Payment Street and Drainage Construction Section 01 22 04:
 - a. Under Subsection 1.7 for Mill Asphaltic Concrete Pavement, insert the following under item B:
 - "1. Measurement for payment for Item SD-11 Spot Milling for Asphalt Surface (Pine Trail Crossing) will not be made unless there is a change in project scope."

SIGNATURES FOLLOW ON NEXT PAGE

Sincerely,

DEPARTMENT OF PUBLIC WORKS



Eric Rakers, P.E.
City Engineer



Acknowledged By: _____ Date: _____

CITY OF DE PERE

Public Works - Engineering Department

925 S. Sixth Street, De Pere, WI 54115 | 920-339-4061 | www.de-pere.org



June 3, 2020

ADDENDUM NO. 4
PROJECT 20-07
CURB REPAIR AND STREET RESURFACING

TO: Prospective Bidders

FROM: City of De Pere

Notice is hereby given that the contract documents for Project 20-07 are amended as hereinafter set forth. If you will be submitting a bid for Project 20-07, you must sign this addendum and include it with your submittal.

The purpose of this addendum is to correct bid quantities and replace the bid schedule.

This addendum consists of 5 pages.

CHANGES TO THE PROJECT BID DOCUMENTS IN ADDENDUM NO. 4:

1. Delete Section 00 41 43, Bid Schedule and replace with section 00 41 43R, Bid Schedule. Changes to the bid schedule include:
 - a. Correction in Bid Quantity for Item SD-06 Pulverize Asphaltic Concrete Pavement and Aggregate (8-inch depth) and remove top 3-¾ inches of material (Patriot Way). Square yardage was reduced from 8,300 to 920.
 - b. Correction in Bid Quantity for Item SD-13 Provide Asphaltic Concrete Pavement Type 4 LT 58-28S 1-¾ inch Upper Layer. Tonnage was reduced from 5,000 to 4,800.
 - c. Correction in Bid Quantity for Item SD-17 Provide Asphaltic Concrete Pavement Type 3 LT 58-28S 2-¼ inch Lower Layer. Tonnage was reduced from 2,600 to 1,900.

Sincerely,
DEPARTMENT OF PUBLIC WORKS

Eric Rakers, P.E.
City Engineer



Acknowledged By: _____ Date: _____

SECTION 00 41 43

CITY OF DE PERE

PROJECT 20-07

BID SCHEDULE – UNIT PRICE

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT BID
SANITARY SEWER					
SS-01	10-foot Spot Repair 10-inch Sanitary Sewer	EA	1	\$	\$
SS-02	10-foot Spot Repair 8-inch Sanitary Sewer	EA	1	\$	\$
STORM SEWER					
ST-01	Remove and Relay 18-inch PVC, RCP (Class III) or PP Storm Sewer	LF	50	\$	\$
ST-02	Remove and Relay 12-inch PVC or RCP (Class III) Storm Sewer	LF	40	\$	\$
ST-03	Provide 12-inch PVC or RCP (Class III) Storm Sewer	LF	125	\$	\$
ST-04	Remove and Replace 4-foot Diameter Storm Manhole	VF	7	\$	\$
ST-05	Provide Type A Inlet	EA	1	\$	\$
ST-06	Remove and Replace Type B Inlet	EA	1	\$	\$
ST-07	Provide Type B Inlet	EA	1	\$	\$
ST-08	Core Drill Existing Structure	EA	1	\$	\$
ST-09	Connect to Existing Storm Sewer Pipe	EA	1	\$	\$
ST-10	10-foot Spot Repair 12-inch Storm Sewer	EA	3	\$	\$
ST-11	Repair Culvert Offset Joint (Red Maple Road)	EA	4	\$	\$
ST-12	Remove Existing Storm Sewer (Red Maple Road)	LF	110	\$	\$

Project 20-07
Curb Repair and Street Resurfacing

City of De Pere

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT BID
STREET AND DRAINAGE					
SD-01	Provide Clearing and Grubbing (Red Maple Road)	LS	1	\$	\$
SD-02	Excavation Below Subgrade (Undistributed)	CY	20	\$	\$
SD-03	Provide 1-1/4 inch Crushed Aggregate Base Course	TON	100	\$	\$
SD-04	Pulverize Asphaltic Concrete Pavement and Aggregate (8-inch Depth) (Red Maple Road and Autohoe Road)	SY	11,000	\$	\$
SD-05	Pulverize Asphaltic Concrete Pavement and Aggregate (8-inch Depth) and Remove top 3-3/4 Inches of Material (Salvage Material for Shouldering) (Red Maple Road at Viaduct)	SY	4,200	\$	\$
SD-06	Pulverize Asphaltic Concrete Pavement and Aggregate (8-inch Depth) and Remove top 3-3/4 Inches of Material (Patriot Way)	SY	920	\$	\$
SD-07	Pulverize Asphaltic Concrete Pavement and Aggregate (8-inch Depth) and Remove Pulverized Material (Fox Point Boat Launch)	SY	2,350	\$	\$
SD-08	Mill Asphaltic Concrete Pavement 1-3/4 inches	SY	37,300	\$	\$
SD-09	Mill Asphaltic Concrete Pavement 3-3/4 inches (Overmill Areas)	SY	5,300	\$	\$
SD-10	Spot Wedge Mill Asphaltic Concrete Pavement at Reverse Curbs (Fox Pt Boat Launch)	SY	1,000	\$	\$
SD-11	Spot Milling for Asphalt Surface (Pine Trail Crossing)	SY	200	\$	\$
SD-12	Crack Overmilling (Fox Point Boat Launch)	LF	2,600	\$	\$

Project 20-07
Curb Repair and Street Resurfacing

City of De Pere

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT BID
STREET AND DRAINAGE (Continued...)					
SD-13	Provide Asphaltic Concrete Pavement Type 4 LT 58-28S 1-3/4 inch Upper Layer	TON	4,800	\$	\$
SD-14	Provide Asphaltic Concrete Pavement Type 4 LT 58-28S 2 inch Overlay or Upper Layer	TON	7,200	\$	\$
SD-15	Provide Asphaltic Concrete Pavement Type 4 LT 58-28S 3 inch Overlay or Upper Layer (Pine Trail Crossing Path)	TON	35	\$	\$
SD-16	Provide Asphaltic Concrete Pavement Type 3 LT 58-28S 2 inch Lower Layer	TON	910	\$	\$
SD-17	Provide Asphaltic Concrete Pavement Type 3 LT 58-28S 2 1/4 inch Lower Layer	TON	1,900	\$	\$
SD-18	Provide Asphaltic Concrete Pavement Type 3 LT 58-28S 3 inch Lower Layer (Red Maple at American)	TON	300	\$	\$
SD-19	Full Depth Asphalt Patch (Miscellaneous Locations)	SY	300	\$	\$
SD-20	Full Depth Asphalt Patch (Perkofski Boat Launch)	SY	660	\$	\$
SD-21	Full Depth Driveway Patch (Red Maple Road and Autohoe Road)	SY	250	\$	\$
SD-22	3/4 inch Gravel Shoulder	LF	610	\$	\$
SD-23	Salvaged Pulverized Material Shoulder (Red Maple Road and Autohoe Road)	LF	9,000	\$	\$
SD-24	Remove and Replace 6-inch Concrete Driveway	SY	100	\$	\$
SD-25	Drilled Tie Bars (Existing Sidewalk, Curb and Gutter)	EA	600	\$	\$
ST-26	Remove and Replace 24-inch Curb and Gutter	LF	3,200	\$	\$

Project 20-07
Curb Repair and Street Resurfacing

City of De Pere

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT BID
SPECIAL CONSTRUCTION					
SC-01	Adjust Inlet	EA	35	\$	\$
SC-02	Adjust Inlet 1-foot or Greater	EA	4	\$	\$
SC-03	Adjust Manhole	EA	30	\$	\$
SC-04	Adjust Manhole 1-foot or Greater	EA	10	\$	\$
SC-05	Adjust Inlet and Provide New Frame and Grate	EA	5	\$	\$
SC-06	Adjust Manhole and Provide New Frame and Lid	EA	5	\$	\$
SC-07	Reconstruct Inlet	VF	5	\$	\$
SC-08	Pavement Marking Epoxy 8-inch White	LF	40	\$	\$
SC-09	Pavement Marking Epoxy 4-inch Yellow	LF	5,900	\$	\$
SC-10	Pavement Marking Epoxy 4-inch White	LF	12,000	\$	\$
SC-11	Pavement Marking Epoxy Bike Lane Symbol with Arrow	EA	35	\$	\$
SC-12	Pavement Marking Epoxy Handicap Symbol White	EA	4	\$	\$
SC-13	Pavement Marking Epoxy Directional Arrow White	EA	15	\$	\$
ST-14	Provide Medium Rip Rap with Geotextile Fabric Type HR	SY	20	\$	\$
SC-15	Inlet Protection Type D	EA	50	\$	\$
TOTAL BID					\$