




Project 22-20  City of De Pere 
American Boulevard and Commerce Drive Concrete Paving 

2/4/2022 00 41 43R-1 Bid Schedule

SECTION 00 41 43 

CITY OF DE PERE 

PROJECT 22-20  

BID SCHEDULE – UNIT PRICE  

ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

STORM SEWER 

ST-01 Provide Type B Inlet Casting EA 1 
$_________ $__________ 

ST-02 
Provide Type A Field Inlet 
Casting 

EA 1 
$_________ $__________ 

STREET AND DRAINAGE 

SD-01 

Unclassified Excavation, 
Pavement Removal, and 
Borrow Placement Commerce 
Cul de Sac 

LS 1 

$_________ $__________ 

SD-02 
Provide Borrow Material and 
Placement adjacent to Curb 

LF 11,200 
$_________ $__________ 

SD-03 
Provide 1 1/4" Crushed 
Aggregate Base Course 

TON 850 
$_________ $__________ 

SD-04 
Provide 3/4" Crushed 
Aggregate Base Course 

TON 150 
$_________ $__________ 

SD-05 
Provide 24” Concrete Curb and 
Gutter  

LF 1,000 
$_________ $__________ 

SD-06 
Provide 9" Doweled Concrete 
Pavement with Integral Curb 

SY 22,850 
$_________ $__________ 

SD-07 

Remove Concrete and/or 
Asphalt and Replace with 9" 
Concrete Pavement with 
Integral Curb (American 
Boulevard Patch) 

SY 250 

$_________ $__________ 

SD-08 

Remove Replace with 9" 
Concrete Pavement with 
Integral Curb (Commerce 
Drive Patch) 

SY 100 

$_________ $__________ 
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ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

STREET AND DRAINAGE CONTINUED 

SD-09 
Provide Raised and Corrugated 
Concrete Median 

SY 230 
$_________ $__________ 

SD-10 
Provide 24" Integral Curb and 
Gutter 

LF 10,200 
$_________ $__________ 

SD-11 
Provide 4" Concrete Sidewalk, 
Ramp, and Driveway  

SY 590 
$_________ $__________ 

SD-12 
Provide 6" Concrete Sidewalk, 
Ramp, and Driveway     

SY 20 
$_________ $__________ 

SD-13 
Provide 8" Concrete Sidewalk, 
Ramp, and Driveway  

SY 200 
$_________ $__________ 

SD-14 
Provide #4 Reinforcement Bars 
for Curb and Sidewalk 

LF 160 
$_________ $__________ 

SD-15 
Drilled Tie Bars (Existing 
Sidewalk, Driveway, and Curb 
and Gutter) 

EA 12 
$_________ $__________ 

SD-16 Drilled Dowel Bars EA 100 
$_________ $__________ 

SD-17 
Drilled Tie Bars (Concrete 
Pavement) 

EA 50 
$_________ $__________ 

SD-18 
Pavement Marking Stop Line 
Epoxy 12-Inch (Yellow) 

LF 90 
$_________ $__________ 

SD-19 
Pavement Marking Epoxy 8-
Inch (White) 

LF 120 
$_________ $__________ 

SD-20 
Pavement Marking Epoxy 4-
Inch (Yellow) 

LF 6,760 
$_________ $__________ 

SD-21 
Pavement Marking Epoxy 4-
Inch (Double Yellow) 

LF 310 
$_________ $__________ 

SD-22 
Pavement Marking Epoxy 4-
Inch (White) 

LF 5,960 
$_________ $__________ 

SD-23 
Pavement Marking Epoxy 
Corrugated Median (Yellow) 

SY 90 
$_________ $__________ 

SD-24 
Pavement Marking Epoxy 
Island Nose (Yellow) 

EA 2 
$_________ $__________ 
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ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

STREET AND DRAINAGE CONTINUED 

SD-25 
Pavement Marking Arrows 
Epoxy Type-2 (White) 

EA 13 
$_________ $__________ 

SD-26 
Pavement Marking Arrows 
Epoxy Type-5 Lane Drop 
(White) 

EA 2 
$_________ $__________ 

SD-27 
Pavement Marking Epoxy Bike 
Lane Arrow (White) 

EA 9 
$_________ $__________ 

SD-28 
Pavement Marking Epoxy Bike 
Lane Symbol (White) 

EA 9 
$_________ $__________ 

SD-29 
Pavement Marking Epoxy Bike 
Lane Words (White) 

EA 1 
$_________ $__________ 

SD-30 
Provide Detectable Warning 
Field (Natural) 

EA 2 
$_________ $__________ 

SD-31 
Landscaping-Topsoil, Seed, 
Fertilizer and Mulch  

SY 4,700 
$_________ $__________ 

SPECIAL CONSTRUCTION 

SC-01 Inlet Protection Type D EA 40 
$_________ $__________ 

SC-02 Adjust Inlet EA 31 
$_________ $__________ 

SC-03 Adjust Field inlet EA 1 
$_________ $__________ 

SC-04 
Provide End of Roadway 
Marker (W5-56) 

EA 3 
$_________ $__________ 

SC-05 Provide "STOP" Sign (R1-1) EA 2 
$_________ $__________ 

SC-06 
Provide Right Reverse Curve 
Arrow Symbol Sign (W1-4R) 

EA 2 
$_________ $__________ 

SC-07 
Provide "25 MPH" Advisory 
Speed Sign (W13-1) 

EA 2 
$_________ $__________ 

SC-08 
Provide Median Ahead with 
Two Way Arrows Symbol Sign 
(W6-1)    

EA 1 
$_________ $__________ 

SC-09 
Provide Median Behind with 
Two Way Arrows Symbol Sign 
(W6-2) 

EA 1 
$_________ $__________ 
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ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

SPECIAL CONSTRUCTION CONTINUED 

SC-10 
Provide "DO NOT ENTER" Sign 
(R5-1) 

EA 1 
$_________ $__________ 

SC-11 
Provide "WRONG WAY" Sign 
(R5-1A) 

EA 1 
$_________ $__________ 

SC-12 
Provide Median on Left 
Symbol Sign (R4-7) 

EA 1 
$_________ $__________ 

SC-13 
Provide "LANE ENDS MERGE 
LEFT" Sign (W9-2L) 

EA 1 
$_________ $__________ 

SC-14 
Provide Merge Left Symbol 
Sign (W4-2R) 

EA 1 
$_________ $__________ 

SC-15 
Traffic Control - American 
Boulevard Patch 

LS 1 
$_________ $__________ 

SC-16 
Traffic Control - American 
Boulevard Paving 

LS 1 
$_________ $__________ 

SC-17 
Traffic Control - Commerce 
Drive Paving 

LS 1 
$_________ $__________ 

ELECTRICAL 

E-01 
Conduit Rigid Nonmetallic 
Schedule 40, 2-Inch 

LF 5,850
$_________ $__________ 

E-02 Conduit Bored, 2-Inch LF 360
$_________ $__________ 

E-03 Pull Box 24x42 Inch EA 8
$_________ $__________ 

E-04 Concrete Base, Type 5 EA 22
$_________ $__________ 

E-05 
Poles, Type 5-Aluminum 
Anodized Black 

EA 22
$_________ $__________ 

E-06 

Transformer Base Breakaway 
11 1/2 Bolt Circle, Anodized 
Black with Factory Applied 
Black Finish 

EA 22

$_________ $__________ 

E-07 
Luminaire Arms Single 
Member Mast Arm 4-1/2 Inch 
Clamp, 8-foot, Anodized Black 

EA 10
$_________ $__________ 
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ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

ELECTRICAL CONTINUED 

E-08 

Luminaire Arms Single 
Member Truss Type Arm 4-1/2 
Inch Clamp, 12-foot, Anodized 
Black 

EA 12 

$_________ $__________ 

E-09 
Concrete Control Cabinet 
Base, Type L24 

EA 2 
$_________ $__________ 

E-10 
Lighting Control Cabinet, 
120/240 24-inch 

EA 2 
$_________ $__________ 

E-11 
Electrical Service Meter 
Breaker Pedestal 

EA 2 
$_________ $__________ 

E-12 
Electrical Wire Lighting 12 
AWG 

LF 1,080 
$_________ $__________ 

E-13 Electrical Wire Lighting 4 AWG LF 25,100 
$_________ $__________ 

E-14 Luminaires Utility LED EA 22 
$_________ $__________ 

E-15 
Remove Existing Lilght Pole 
(Salvage to City) and Base 

EA 1 
$_________ $__________ 

TOTAL AMOUNT BID: $__________ 
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